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TECHNICAL SPECIFICATIONS
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LIST OF ACRONYMS _
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SECTION 01110

SUMMARY OF WORK

PART 1: GENERAL
1.01 GENERAL DESCRIPTION OF WORK

A.  The overall scope of the Work, which is more fully described in these Specifications and the
Drawings includes, but is not necessarily limited to, furnishing all labor, tools, equipment, and
materials necessary to:

1.  Mobilize and demobilize labor, equipment, materials, and temporary facilities.

2. Perform any required site preparation operations including clearing and grubbing the work
areas; abandoning wells, power and light poles in excavation areas; removing and/or
constructing fences; defining work zones; preparing decontamination facilities; establishing
roadways; preparing construction, support, and office facilities; providing traffic controls,
security, and on-site health and safety requirements.

3. Furnish, install and maintain erosion and surface water control features.
4.  Install and operate air emission and odor control equipment and measures.
5. Excavate and backfill overburden soil as necessary to conduct the Work.

6.  Excavate approximately 28,500 cubic yards of material from the Polynuclear Aromatic
Hydrocarbons (PAH) Remediation Zone (PRZ), and segregate and manage excavated
materials according to a categorization system defined by the ENGINEER. After testing to
confirm categorization, the excavated material is to be managed by off-site thermal
treatment; off-site landfill at a Subtitle C facility; off-site landfill at a Subtitle D facility; or
backfill on site. Excavated debris must be segregated and cleaned for sizing and backfill,
recycling, or disposal. '

7.  Excavate approximately 6,000 cubic yards of material from the Arsenic Remediation Zone
(ARZ) and test to confirm categorization. The excavated material is to be managed by off-
site landfill at a Subtitle D facility (or if testing shows it necessary, off-site thermal
treatment or off-site landfill at a Subtitle C facility). Excavated debris must be segregated
and cleaned for sizing and backfill, recycling, or disposal.

8.  Excavate approximately 4,000 to 5,000 cubic yards of contaminated material from the
Designated Soil Stockpile (DSS) and transport for off-site disposal at a Subtitle D facility.
Debris must be segregated and cleaned for sizing and backfill, recycling, or disposal.

9.  Remove and dispose of all drums containing investigation derived waste (IDW) (expected
to be between100 and 150 drums). The material in these drums is to be managed by off-

01110-1
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1.02

site landfill at a Subtitle D facility, except for the 5-gallon containers of tar saturated
material, which are to be managed by off-site thermal treatment.

10. Backfill excavations with excavated material meeting the Record of Decision (ROD)
cleanup criteria, On-Site Borrow (OSB), clean and sized debris, and/or clean off-site
general fill.

11.  Select, treat, and discharge decontamination water and contaminated runoff water generated
during the Work.

12. Remove 2ll temporary facilities and fences and restore parking surfaces and positive
drainage of asphalt parking areas.

13.  Construct a soil cover over the Marginal Soil Zone and grade and seed all disturbed soil
surfaces.

These Specifications and Drawings were prepared in accordance with the Administrative Order
on Consent for Remedial Design at the Waukegan Coke Plant, Waukegan, Illinois, United States
Environmental Protection Agency (U.S. EPA) Docket No. V-W-01-C-651. All work by the
CONTRACTOR must conform to the requirements of the ROD and Consent Decree for
Remedial Action at the Waukegan Coke Plant, Waukegan, Illinois.

It is the intent of the Specifications to cover all aspects of the project. Should there be some item
or items not described in these Specifications which are required for the Work, those items and
the furnishing of all labor, materials, and equipment necessary for completing the Work shall be
considered incidental to the Work and no additional compensation will be provided.

The Work includes the furnishing of all labor, equipment, tools, machinery, materials, and other
items required for the construction of a complete project as specified. Equipment furnished shall
be in safe operating condition and of adequate size, capacity, and condition for the performance
of the Work. CONTRACTOR shall obtain all measurements necessary for the Work and shall be
responsible for establishing all dimensions, levels, and layout of the Work, except where others
are specifically identified in these Specifications as providing measurement, dimensions, levels,
and layout of portions of the Work.

FORMAT

The Contract Documents are defined in the Agreement. The terms apply to these Specifications
as fully as though repeated herein.

The format of these Specifications is based upon the CSIMASTERFORMAT, however
differences in format and subject matter location do exist. It is the CONTRACTOR’s sole
responsibility to thoroughly read and understand these Specifications and request written
clarification of those portions which the CONTRACTOR finds to be unclear.

Division of the work made in these Contract Documents is for the purpose of specifying and
describing work which is to be completed. There has been no attempt to make a classification
according to trade or agreements, which may exist between CONTRACTOR, subcontractors, or

P:\13\49\015\Soil\Final Feb 2004\Div 1.doc 01110-2
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trade unions or other organizations. Such division and classification of the Work shall be the
CONTRACTOR’s sole responsibility.

1.03 EXISTING SITE CONDITIONS AND USES

A.  Work included as part of this project is located at the Waukegan Manufactured Gas and Coke
Plant Site, which is Operable Unit 2 of the Outboard Marine Corporation Superfund Site, in
Waukegan, Illinois.

B.  The Site is owned by the City of Waukegan and by Larsen Marine. The majority of the remedial
actions will be implemented on that portion of the Site that is owned by the City of Waukegan.
The southeastern part of the Site is currently being used by Bombardier Recreational Products
and a portion of the northern area of the Site is being used by Larsen Marine.

C.  Access to the area within the Construction Limits will be provided to CONTRACTOR. Existing
Site conditions, existing gates in the fence, and construction limits are shown on the Drawings.

1.04 SEQUENCE OF WORK
A.  Remedial action work shall be performed according to the following general sequence:

1. Site preparation activities (i.€. installation of erosion control measures, installation of air
emission and odor control measures, clearing and grubbing the work areas; abandoning
wells, power and light poles in excavation areas; removing and/or constructing fences;
preparing decontamination facilities; establishing roadways; preparing construction,
support, and office facilities; providing traffic controls, security, and on-site health and
safety requirements) shall be completed prior to excavation activities.

2. The excavations north of the northern branch of the haul road shown on Drawing C-03
shall be completed during the beginning of the excavation work. Following completion of
excavation, backfill and compaction of the northern excavations, and prior to placement of
the soil cover, this area will be considered available for storage and stockpiling of materials
to remain on site. This work may be performed prior to establishment of the northern
branch of the haul road shown on Drawing C-03.

3. The balance of the excavation work may proceed according to the CONTRACTOR’s work
sequencing program, subject to Part 1.04 B of this section.

B.  Sequencing requirements for work south of the existing south site fence:

‘1. Removal and excavation of contaminated soil in the southern portion of the Site shall be
conducted in such a way as to minimize disruption of property use by Bombardier
Recreational Products (adjacent property owner). Backfilling and compaction in the
southernmost excavation area shall proceed as soon as portions of the excavation are
approved for backfilling.

P:\13\49\015\Soil\Final Feb 2004\Div 1.doc 01110-3
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Pavement restoranon at the southernmost excavation shall proceed as early as backfill and
weather conditions allow. in order to fully restore use of the access and parking areas of the
Bombardier Recreational Products facility.

1.05 MATERIALS HANDLING

A.  PRZ excavated matenals shall be managed according to the Construction Quality Assurance Plan
and as directed by the ENGINEER. Preliminary categonization of matenial will be based on
visible charactenistics of the material and will be performed by the ENGINEER. Based on visual
categonzation, ENGINEER will direct CONTACTOR 1o segregate excavated PRZ matenials as

follows:

I

b

)

Category 1 Stockpile - Category 1 material has the following visual characteristics (subject
10 adjustment during the work): soil that is saturated with tar, so that the soil is cohesive due
to the tar; and soil that 1s completelyv saturated with oil.

Category 2 Temporary Accumulation Staging Pile (TASP) - Category 2 matenal has the
following visual characteristics (subject to adjustment during the work): soil that appears to
contain some tar, but 1s not safurated with tar: and oily soil that does not appear to be
saturated with o1} or has water mixed with the oil. TASPs shall be approximately 500 cubic

yards in size.

Category 3 TASP - Category 3 soil 1s soil that visibly contains no tar and limited or no oil.
The intent of Category 3 is to preserve clean overburden material for backfill of the
excavations after verification that the excavation is complete. Category 3 soil will be staged
m 2 classes of TASP (Category 3a and Category 3b) according to appearance. These
TASPS are to be kept separate until testing has confirmed the status of the TASP. Category
3a includes soil that appears clean and soil that 1s merely discolored (black or dark brown),
but does not have visual or olfactory evidence of contamination. Slag, coal fines, and small
construction rubble are not considered contamination. Examples of clean overburden that
would be considered Category 3a can be seen in the test trench logs (Appendix D of the
Fina] Design Report). At TP-109, the CONTRACTOR will be expected to set aside the
upper 3 to 3.5 fect as presumed Category 3a matenial. Simmilarly, the anticipated Category
3a matenal is the upper 1.5 to 2 feet at TP-127 and the material over the “tar” to a depth of
approximately 2.5 to 3 feet below ground surface at TP-135.

Category 3b 1s soil that may appear to contain some oil, in contrast to Category 3a, but
nevertheless is behieved to have lower PAH concentrations than the cleanup levels.
Category 3b soil is not to contain soil that is Category 1 or Category 2 soil. The following
distinguishing points may help segregate between Category 2 and Category 3b soil (subject
to adjustment duning the work): (a) Category 3b soil may appear superficially oily, but on
close inspection can be seen to have predominantly water, and only a limited amount of oil,
(b) Category 3b so1l may be discolored (black or dark brown), but does not produce a
medium or heavy scumn of oil when water is placed on a sample of soil (it may produce a
medium to light sheen); (c) Category 3b soil does not contain any tar.

Separate TASPs of approximately 500 cubic yards in size shall be maintained to keep
Category 3a soil separate from Category 3b soil until testing is complete and final status of
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the TASP has been determined. Categories 3a and 3b together constitute Category 3, and all
references to Category 3 soil apply to both Category 3a and Category 3b.

4.  Large Debris Stockpile - CONTRACTOR shall clean, size, and segregate debris into
management categories for on-site backfill, off-site recycling, or off-site disposal in
accordance with Section 02197 and as directed by ENGINEER.

5.  Asbestos Containing Materials (ACM) — CONTRACTOR shall segregate debris identified
as potential ACM and shall manage ACM in accordance with applicable State and Federal
abatement regulations and in accordance with Section 02197,

B.  ARZ excavated materials shall be managed according to the Construction Quality Assurance Plan
and as directed by the ENGINEER. CONTACTOR shall segregate excavated ARZ materials as
follows:

1.  Category 2 TASP - CONTRACTOR shall place ARZ material in Category 2 TASPs in
preparation for an analytical testing program conducted by the ENGINEER. TASPs shall
be approximately 500 cubic yards in size.

2. Large Debris Stockpile - CONTRACTOR shall clean, size, and segregate debris into
management categories for on-site backfill, off-site recycling, or off-site disposal in
accordance with Section 02197 and as directed by ENGINEER. |

3. ACM - CONTRACTOR shall segregate debris identified as potentially ACM and shall
manage ACM in accordance with applicable State and Federal abatement regulations and
in accordance with Section 02197,

C.  The DSS excavation includes all material located in the DSS stockpile as shown on the
Drawings. As described in the Construction Quality Assurance Plan, DSS material is considered
to be Category 2. DSS material shall be managed according to the Construction Quality
Assurance Plan and as directed by the ENGINEER. CONTACTOR shall segregate excavated
DSS materials as follows:

1.  Category 2 Stockpile - CONTRACTOR shall place excavated DSS material in stockpiles
designated for off-site disposal at a RCRA Subtitle D landfill, or to the extent possible,
CONTRACTOR shall load DSS materials directly from excavation equipment into trucks
or other transport vehicles for off-site disposal.

2. Large Debris Stockpile - CONTRACTOR shall clean, size, and segregate debris into
management categories for on-site backfill, off-site recycling, or off-site disposal in .
accordance with Section 02197 and as directed by ENGINEER.

3. ACM - CONTRACTOR shall segregate debris identified as potential ACM and shall
manage ACM in accordance with applicable State and Federal abatement regulations and
in accordance with Section 02197.

D. CONTACTOR shall manage IDW materials as follows:
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1. [DW currently staged on site in 3-gallon plastic containers shall be thermally treat :d.

Y

IDW currently staged on site, except matenal slated for thermal treatment, shall be disposed
in a RCRA Subutle D landfill.

END OF SECTION 01110
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SECTION 01311

COORDINATION AND MEETINGS

PART 1: GENERAL

1.01

A.

1.02

COORDINATION

CONTRACTOR shall be completely responsible for coordinating all aspects of the Work and for
assuring that the Work of the various sections of the Specifications is completed in an orderly
sequence incorporating all interdependent elements, whether specifically identified or not.

CONTRACTOR shall be completely responsible for the division of the Work among the various
trades and Subcontractors. The division and sections of the Specifications and the identifications
on any Drawings shall not control CONTRACTOR in dividing the Work among the
Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.

CONTRACTOR shall be responsible for assuring that the work of one trade or Subcontractor
does not impact the ability of another trade or Subcontractor to provide the completed work as
specified. This includes, but is not limited to, providing all labor, equipment, and materials to
protect the various portions of the Work during construction until the Work is completed.
CONTRACTOR shall be solely responsible for providing completed work that meets these
Specifications.

CONTRACTOR shal! coordinate the location, dimension, space requirements, and installation of
work that is indicated diagrammatically on the Drawings or described in the Specifications.
Spaces shall be utilized efficiently to maximize accessibility for other installations, maintenance,
repairs, and operation.

CONTRACTOR shall coordinate the submittals, correspondence, and attendance at meetings of
all Subcontractors and suppliers.

FIELD ENGINEERING

ENGINEER will provide vertical control bench marks and horizontal control points near the Site
to be used by the CONTRACTOR for vertical reference and documentation of the horizontal

location of the Work.

CONTRACTOR shall be responsible for providing field engineering services to establish
elevations, lines, and levels required for the layout of the Work except in those cases where
others are explicitly identified in these specifications as providing elevations, lines, or levels.
Field engineering shall be performed by trained technicians using recognized engineering survey
practices. All CONTRACTOR survey records shall be kept in a bound survey field book kept on
Site specifically for this Work.
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1.03 PRECONSTRUCTION CONFERENCE MEETING

A, Prnor to mobilizanon. ENGINEER will schedule a preconstruction conference to be held at the
Stte. which shall be antended by ENGINEER. Waukegan Coke Plan' Group (WCP Group)
Representative. U.S. EPA. CONTRACTOR. and others as appropniate. The meeting will be
scheduled before commencement of the Work. The purpose of the meeting will be to ensure that
all parties understand their responsibilities and the procedures that will be used to assure efficient
complenon of the Work

B.  Agenda items may include:

1. Designaton of responsible personnel for all parties. lines of communication, and lines of
authonty

(15 ]

Scope of work and the anticipated schedule of operations
3. CONTRACTOR’s proposed critical work sequencing
4. Submunal and field 1est reporting procedures
S.  Status of CONTRACTOR's submittals
6.  General reporning
7. Site safety and securnty procedures
8. List of major subcontractors
9.  Procedures for processing change orders
10. Use of premmuses including equipment and matenal storage
11. Major equipment delivenes
12.  Housekeeping procedures

1.04 PROGRESS MEETINGS

A.  Monthly meetungs will be scheduled by CONTRACTOR at a ime mutually agreeable to

ENGINEER, WCP Group Representative and U.S. EPA. The frequency of the progress
meetings may be modified with the ENGINEER s permission in response to work progress.
CONTRACTOR shall attend these meetings and shall coordinate and require the attendance of
subcontractors whose work may be in progress at the time or whose presence may be required for

any purpose. Scheduling of required attendees shall meet with the approval of ENGINEER.
Topics discussed in meeting shall include but not be limited to:

I.  Progress
2. Potential delays and method to reduce delays
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3. Quality control and quality assurance issues

4,  Safety

5. Project coordination, subcontractor coordination

6.  Resolution of problems or claims potentially affecting cost or completion

B. Following each meeting, ENGINEER will prepare and distribute to WCP Group Representative
and CONTRACTOR copies of the minutes of the meeting.

1.05 CONSTRUCTION MEETINGS

A. CONTRACTOR shall schedule biweekly construction meetings that will be attended by
CONTRACTOR, ENGINEER and WCP Group Representative to discuss construction progress

and issues.
1.06 ADDITIONAL MEETINGS

A. CONTRACTOR shall attend other additional meetings which may be reasonably requested by
WCP Group Representative or ENGINEER to discuss unanticipated changes in the Work or
conditions at the Site and which must be resolved before the Work can progress.

1.07 SUBMITTALS

A. A copy of all survey notes shall be furnished to ENGINEER on a weekly basis, and a complete
set of survey notes shall be furnished to ENGINEER upon demobilization from the Site.

1.08 BASIS FOR COMPENSATION

A. Compensation for all Work covered under this section of these Specifications shall be as set forth
in Section 01270, Measurement and Payment.

END OF SECTION 01311
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SECTION 01330
PROCEDURES FOR TECHNICAL SUBMITTALS

PART 1: GENERAL
1.01 GENERAL PROCEDURES

A_.  Ths section specifies the requirements for transmussion of submittals from CONTRACTOR to
ENGINEER and actions taken by ENGINEER regarding submutals.

B.  Submuuals shall be 1dentified wath the project name (Waukegan Manufactured Gas and Coke
Plant Site, Operable Unut 2 of the Outboard Manne Corporation Superfund Site, Soil Remedial
Acuon), name of submuttal, and reference 1o the section and page number of these Specifications
i which the subrmuttal was required.

C. ENGINEER will accept submintals only from CONTRACTOR. Submittals from subcontractots,
vendors, supphers. or others will be retumed without review or action.

D.  All submuttals that are made that are not specifically required by the Specifications will be
returned without action.

E.  All engineenng or testing data. regardless of ongin, shall be stamped with the approval of the
CONTRACTOR. The CONTRACTOR's stamp of approval will be a representation to
ENGINEER that the CONTRACTOR has assumed full responsibility for determining and
verifying all quantties, dimensions. field construction cniteria, materials, catalog numbers, and
simular data. and that he has reviewed or coordinated each submuttal with the requirements of the
Specificanons.

F. CONTRACTOR shall idenufy all vanahons or deviations from the Specifications. Identify
altermanve products that CONTRACTOR proposes to use. Identfy system limutations which may
be demmental to successful performance of the completed Work.

G. CONTRACTOR shall not proceed with any Work requiring a submittal, including resubmuttal, to
ENGINEER unul the submuttal has been retumed to CONTRACTOR without a requirement for
resubmuttal.

1.02 CORRESPONDENCE

A.  Correspondence shall be addressed as follows:
Conestoga-Rovers & Associales
8615 West Bnn Mawr Avenue
Chicago, I1 60631-3501
Amn: Mr. Walt Pochran

B. A letter of transmttal shall accompany all submuittals and shall be identified by the project name
(Waukegan Manufactured Gas and Coke Plant Site, Operable Unit 2 of the Outboard Marine
Corporation Superfund Site, Soil Remedial Action) and include name of the submittal, and
section and page number of these Specifications in which the submittal was required.
CONTACTOR shall indicate the type or purpose of the submittal as more fully described
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elsewhere in this section, and transmit the correct number of copies as described below for each
type of submittal.

1.03 ADMINSTRATIVE SUBMITTALS

A.  Procedures for administrative submittals (e.g., project schedules, progress reports, schedule of
values, payment applications, changes, etc.) will be defined by ENGINEER and WCP Group
Representative prior to the start of Work.

B. CONTRACTOR shall submit an estimated progress schedule within 10 working days following
the notice of award. ENGINEER will review this schedule with CONTRACTOR, and
CONTRACTOR shall submit a finalized progress schedule that :ncludes all changes necessary to
meet the objectives of ENGINEER.

C. The CONTRACTOR shall revise the finalized progress schedule from time to time, as may
reasonably requested by ENGINEER, to reflect the current status and progress of the Work and
the operations necessary to complete the Work as required.

1.04 SUBMITTAL FOR INFORMATION OR DOCUMENTATION

A.  Submit one copy to ENGINEER and one copy to WCP Group Representative.

B.  Submittal shall be made at least 5 days before the subject of the submittal is to be incorporated
into the Work.

C.  Submittal is for the purpose of formal verification that the subject of the submittal conforms to
the requirements of the Specifications, for formal documentation of the Work, or both.

D. No action is required by ENGINEER. ENGINEER will generally notify CONTRACTOR if
deficiencies are identified; however, CONTRACTOR is solely responsible for ensuring that the
subject of the submittal conforms to the requirements of the Specifications.

1.05 SUBMITTAL FOR REVIEW AND COMMENT

A.  Submit two copies to ENGINEER and one copy to WCP Group Representative.

B.  Submittal shall be made at least 10 days before the subject of the submittal is to be incorporated
into the Work. ENGINEER will respond within 5 days from receipt of submuittal.

C.  Submittal is for the purpose of providing opportunity to ENGINEER for review and comment on
the subject of the submittal.

D. ENGINEER will respond to the submittal either with a list of comments or indicating no
comments.

E. IfENGINEER comments indicate a deficiency with respect to the requirement of the
Specifications, CONTRACTOR shall amend the submittal and resubmit.

F. CONTRACTOR shall remain solely responsible for ensuring that the subject of the submittal
conforms to the requirements of the Specifications.
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1.06 SUBMITTAL FOR APPROVAL
A, Submut two copies to ENGINEER and one copy to WCP Group Representauve.

B.  Submirtal shall be made at least 15 days before the subject of the submittal is to be incorporated
mio the Work. ENGINEER will respond wathin 7 days from receipt of submitial.

C.  Submuuals shall be stamped with CONTRACTOR's approval. CONTRACTOR's stamp shall be
a representation that CONTRACTOR has assumed full responsibility for determining the
submittal requirements and verifying that the subject of the submuttal conforms to the
requirements of the Specifications. Submutials not bearing CONTRACTOR's stamp will be

rerurned wathout review or action.

D. ENGINEER will review, make notations as appropnate, and return subrmittals to
CONTRACTOR. ENGINEER s notations and CONTRACTOR's required action are described

below:
I.  NO EXCEPTIONS TAKEN. CONTRACTOR may proceed without further action.

2. RECOMMENDED REVISIONS NOTED. CONTRACTOR shall review ENGINEER’s
notations and revise subject of submunial as required to conform to the requirements of the
Specifications before proceeding with the Work. Resubmittal is not required.

3.  RESUBMIT. CONTRACTOR shall review ENGINEER s notations, revise subject of
subrmuttal as required to conform to the requirements of the Specifications, and resubmit.

4. REVIEW COMPLETE, FURNISH FILE COPIES. CONTRACTOR shall furnish the
requested number of copies and may proceed without further action.

E.  Each drawing submirted shall be black line on white Background or blue line on white
background. Print size shall not exceed 24 inches by 36 inches.

F.  Each drawing submitied shall be clearly marked with the name of the project, the specification
utle, the specificanon number, and the CONTRACTOR's name.

1.07 LIST OF TECHNICAL SUBMITTALS

A.  The following table summanzes the technical submuittals required by the Specifications:

f S";";n?::” " Technical Submittal
[ 01311 A. Survey notes
[ 01501 | A Project Health and Safety Plan*
L ) B. List of personnel for work and documentation of 40-hour safety training
i 01503 A Contingency Plan*
| 01505 A_ Project Contacts
- B. Permits® (if anv)
L 0157 A._Surface Water Management and Erosion Control Plan*
F o 01710 A. Odor and Air Emission Control Plan*
| B. Records of Air Monitoring
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Specification Technical Submittal
Section

01720

A. Decontamination Pad Plan*

B. Decontamination Procedures for Equipment*

A. Proposed Disposal and Recycling Facility Information (Letters of
Commitment) — submit with bid

02120 B. Documentation of weight and acceptance of materials at disposal and
recycling facilities

C. Documentation of payment to disposal and recycling facilities

02144 A. Wastewater Collection, Treatment, Discharge, and Monitoring Plan*
B. Records of Wastewater Testing Results and Discharge Information
A. Earthwork Sequencing Plan* '

02300 Including Remediation Site Plan with

haul road detail

B. Borrow Soil Information

02528 A. Well Abandonment Logs

02630 A. Technical data and product information for storm drainage materials

02745 A. Documentation of materials and mix design for bituminous concrete
pavement

02945 A. Three tallgrass establishment project references

02946 A. Three tallgrass establishment project references

B. Herbicide or manual treatment plan

* Pre-mobilization submittal: these plans must be approved prior to mobilization for field work.

1.08 REVIEW OF SUBMITTALS

A. The ENGINEER’s review of submittals will cover only general conformity of the data to the
Specifications. The ENGINEER s review does not indicate a thorough review of all dimensions,
quantities, and details of the equipment, material, device, or item indicated or the accuracy of the
information or documentation submitted; nor shall review or approval by the ENGINEER or
WCP Group Representative be construed as relieving the CONTRACTOR from any and all
responsibility for errors or deviations from the requirements of the Specifications.

B.  All of the submittals are subject to the review and approval by the U.S. EPA. Pre-mobilization

plan submittals require U.S. EPA review and approval prior to mobilization by CONTRACTOR.
CONTRACTOR shall allow a minimum of 30 days for U.S. EPA initial review and comment.

1.09 BASIS FOR COMPENSATION

A.  Compensation for all work covered under this section of these Specifications shall be as set forth
in Section 01270, Measurement and Payment.

END OF SECTION 01330

01300-4
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SECTION 01500

CONSTRUCTION FACILITIES AND SITE CONTROL

PART 1: GENERAL
1.01 DESCRIPTION

A_  All of the work included in this section shall be completed in accordance with the following
paragraphs as well as the General Requirements set forth in Division 1 of these Specifications.

B. Work covered by this section includes furnishing all supervision. labor, equipment, materials, and
performung all operations necessary to:

1.  Provide and maintain full Site control'secunity for the entire duration of the Work

2. Provide field office space for ENGINEER. U.S. EPA and CONTRACTOR

Provide field storage space for equipment

(¥}

4.  Provide potable water
5.  Provide sarutary facihnes
6. Prowide electnanty

Provide telephone service

~{
.

8.  Prowvide traffic contol
1.02 REFERENCES

A.  Secunty at the Site w1ll be conducted in accordance with all federal, state, and local safety
regulations. and the Site secunty plan prepared by ENGINEER.

B.  Related Sections:
1.  Section 01710 Emussion Controls and Air Monitoring
2. Section 01720 Equipment Decontamination

1.03 CONTRACTOR USE OF PREMISES

A.  Defimition of Site and construction limits: The Construction Limits are defined as indicated on
Drawing C-03. CONTRACTOR shall lim:t operations, including matenal and equipment
storage, to the Construction Limuts that are shown on the Drawings.

B.  Truck Traffic Restricion: CONTRACTOR’s operations of trucks on public roads shall be limited
10 between the hours of 6:00 am. and 9:00 p.m.
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C.  Protection and Repair of Existing Facilities and Utilities: CONTRACTOR shall perform
operations carefully and in such a manner as to protect existing structures, Underground
Facilities, and Utilities, except those indicated in writing by ENGINEER for removal.
Obstructions not shown on the Drawings may exist and shall be exposed by CONTRACTOR
without damage. CONTRACTOR shall be responsible for damage to existing structures,
Underground Facilities, and Utilities resulting from CONTRACTOR’s operations, and shall
repair or replace damaged items to ENGINEER s satisfaction.

D. Unfavorable Construction Conditions: When unfavorable weather, or other unsuitable
construction conditions exist, CONTRACTOR shall confine operations to work which will not be
adversely affected by such conditions. No portion of the Work shall be constructed under
conditions which would adversely affect the quality of the Work, unless special means or
precautions are taken to perform the Work in a proper and satisfactory manner.

E.  Survey Markers: CONTRACTOR shall conduct operations so as to preserve benchmarks, survey
reference points, and stakes existing or established by ENGINEER for the construction.
CONTRACTOR will be charged the expense of repairing or replacing survey markers and shall
be responsible for mistakes or lost time that results due to damage or destruction of survey
markers due to CONTRACTOR s operations.

1.04 UTILITIES

A.  Water

Potable water is not available at the Site. CONTRACTOR shall make all arrangements necessary
to provide, during construction, water for potable consumption and construction purposes.
CONTRACTOR may not use Site groundwater or surface water/Lake Michigan for construction
or consumption purposes. Supply bottled water to all field offices, including Engineer and U.S.

EPA.
B.  Sanitary Facilities

CONTRACTOR shall provide sanitary facilities for use by CONTRACTOR’s employees,
subcontractors, suppliers, ENGINEER, U. S. EPA, and all other persons working on the Site.
Sanitary facilities shall be provided with lockable doors when in use, shall include a hand-wash
station, shall be routinely emptied and sanitized frequently, and shall at all times be maintained in
a clean and usable condition. Sanitary facilities shall be maintained until project completion.

C.  Electricity

CONTRACTOR shall furnish electric power for trailers, storage areas, air monitoring stations,
and as necessary for construction of the Work. CONTRACTOR shall coordinate with local
electric utility for the installation of a temporary electric service. CONTRACTOR shall consider
all electrical needs of ENGINEER, U.S. EPA, CONTRACTOR, and all other persons working
on the Site when requesting service to ensure adequate service is provided.
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1.05

A.

B.

1.06

1.07

1.08

A.

Telephone

CONTRACTOR shall arrange for and furnish telephone service throughout the project.
CONTRACTOR shall provide ENGINEER and U.S. EPA with two separate telephone service
lines and numbers. Each service shall be capable of sending data transmission related to faxes
and computer internet service. Long distance fees for each line shall be paid by the user.

FIELD OFFICES

CONTRACTOR shall furnish and maintain for ENGINEER, U.S EPA and CONTRACTOR all
weather field offices at the Site until the project is completed. F ¢ld office shall be kept locked
and secure at all times. CONTRACTOR shall provide trash tacilities and regular trash removal
for the offices.

Each party shall have their own separate office trailer of reasonable size (minimum of 8 ft wide
by 26 ft long). Each space shall have a minimum of two windows capable of being opened and
locked. The spaces shall be furnished with 60-inch by 36-inch table surface and two chairs.
Each party shall be furnished with at least three keys to their respective field office. Each space
shall have separate lockable access.

Field offices shall each have heating and air conditioning sufficient to maintain office
temperature between 68 and 78 degrees Fahrenheit.

Field offices shall remain the property of CONTRACTOR and shall be removed from the Site at
the project completion.

Field offices shall be supplied with appropriate telephone and electrical service to support data
transmission (faxes and e-mail) and recharging of monitoring and testing equipment.
CONTRACTOR shall provide ENGINEER and U.S. EPA with a fax machine and a copy
machine.

DECONTAMINATION FACILTIES

Before excavation can begin, CONTRACTOR 'shall delineate decontamination zone and
exclusion zones on the Site.

CONTRACTOR shall supply decontamination equipment and construct decontamination
facilities according to Section 01720 of the Specifications. All personnel and equipment shall be
decontaminated after working with contaminated material and prior to entering clean areas.

FIELD STORAGE

Field storage space shall be equipped to meet the needs of CONTRACTOR.

CLEANING

CONTRACTOR shall clean the working area each day and shall remove all trash and waste
materials, and shall maintain the Site in a neat and orderly condition throughout the construction
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1.09

A.

period.

CONTRACTOR shall daily, or more often as it becomes apparent, pick up all garbage, litter,
debris, and other materials attributable to the Work or the activities of CONTRACTOR s
employees, Subcontractors, and suppliers that accumulates on property in the vicinity of the Site.

CONTRACTOR shall weekly, or more often as necessary, clean ENGINEER and U.S. EPA field
offices.

BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set forth
in Section 01270, Measurement and Payment. -

PART 2: PRODUCTS [NOT USED]

PART 3: EXECUTION

3.01 CONSTRUCTION FACILITIES COORDINATION

A. CONTRACTOR shall be responsible for coordination and setup including but not limited to all

construction facilities called for in this section of the Specifications.
3.02 SITE ACCESS

A. CONTRACTOR shall control access to the Site and coordinate work and deliveries through
designated gates in the perimeter fence.

B.  The entire Site shall be available at all times (24 hours per day) for access by ENGINEER, WCP
Group Representative, U.S. EPA and any other persons designated by ENGINEER.
CONTRACTOR shall furnish ENGINEER and U.S. EPA with keys to all locks required to
access the Site.

C.  All persons entering the Site shall provide proper identification.

D.  All persons entering the Site shall sign in upon entering and sign out upon leaving.

E. A log shall be maintained by CONTRACTOR with all persons entering and leaving the Site
including vehicles. Separate logs shall be maintained for visitors and CONTRACTOR
employees.

F.  All persons entering the Site shall meet the requirements of the Contractor’s Health and Safety
Plan, including compliance with all signs and barricades and training requirements for admittance
or work at the Site.
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3.03

3.04

3.05

SITE SECURITY

The Contractor shall be solely responsible for providing for the security of all work areas inside
the Construction Limits shown on Drawing C-03 on a 24-hours per day, 7-days per week basis
for the full duration of the Work.

ROADS/DUST CONTROL

CONTRACTOR shall construct and maintain haul roads to provide access to and from the Site
and all affected adjacent facilities for the entire duration of the construction. Roads shall be
passable for their intended use at all times in all weather conditions and shall be maintained in a
graded and rut-free condition.

Public roads shall be cleaned and maintained as necessary and at ENGINEER s request to
minimize tracking of soil away from the Site.

CONTRACTOR shall provide all equipment and materials necessary for the control of dust on
access roads arising during the performance of the Work. When requested by ENGINEER, or at
other times as necessary, CONTRACTOR shall take measures to reduce dust. (See Section 01710
of the Specifications).

TRAFFIC CONTROL

CONTRACTOR shall furnish and maintain all warning lights, barricades, informational signs,
and watchmen as needed for the execution of the Work as required by the Contract Documents,
Laws and Regulations, for the protection of persons and property, and control of traffic.

Barricades, warning lights, and traffic control signage within public streets and roadways shall, at
a minimurmn, meet the technical requirements of the Institute of Transportation Engineers or
similar publication. CONTRACTOR shall coordinate all use of barricades, warning lights, and
traffic control signage within public streets and coordinate with the unit of government
responsible for the public street or roadway, and shall comply with the unit of government’s
rules, policies, and requirements.

END OF SECTION 01500
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SECTION 01501

ON-SITE HEALTH AND SAFETY REQUIREMENTS

PART 1: GENERAL

1.01

A.

DESCRIPTION

In accordance with generally accepted construction practices, the CONTRACTOR shall be solely
and completely responsible for job site conditions and safety prr cedures and programs, including
safety of all persons and property on those portions of the Sitc affected by or used by
CONTRACTOR, CONTRACTOR s employees, subcontractors, agents, and others during
performance of the Work. This requirement will apply continuously and not be limited to normal
working hours. Observation of the Work and CONTRACTOR’s performance by the WCP
Group Representative and ENGINEER is not intended to include review of the adequacy of the
CONTRACTOR’s safety procedures and programs on or near the construction site. The
CONTRACTOR is solely responsible for the protection of property and the safety and health of
its employees, subcontractors, suppliers, agents and others on or near the Site.

The Site is the location of a former wood treating plant, manufactured gas plant facility, and coke
production facility. Former property use resulted in releases of coal tar products and gas
purification residuals to the environment impacting soil and groundwater at the Site. The ROD
cleanup standards are for PAHs and arsenic. In addition, the soil contamination includes (but may
not be limited to) volatile organic compounds, semivolatile organic compounds and metals, and
polychlorinated biphenols have been detected in some areas. Free-phase tar and ol or soil
saturated with tar or oil will be encountered during the Work. Groundwater contaminants include
ammonia, arsenic, phenols, benzene, and other organic and inorganic substances. The anticipated
nature of the Site is described in the remedial design submittals and their referenced documents.

Construction and remedial action activities at the Site may place CONTRACTOR’s personnel
and other personnel at the Site in potentially hazardous situations due to exposure to hazardous
substances. The CONTRACTOR must control access to the Site, practices during the Work, and
emissions during the Work to minimize the potential hazard to the public.

CONTRACTOR is responsible for implementation and enforcement of safe work practices
including, but not limited to, protection of personnel as appropriate from exposure to
contaminated soil and groundwater; use of trenching, sheeting, shoring, fencing, and scaffolding;

materials handling; work around surface water; operation of equipment; and safety of public
during progress of Work.

Related Sections:
1.  Section 01503 Contingency Plan

2. Section 01720 Equipment Decontamination
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1.02 QUALITY ASSURANCE

A. Regulatory Requirements:

L.

)

CONTRACTOR shall plan for and ensure personnel comply with basic provisions of the
Occupational Safety and Health Administration (OSHA) Safety and Health Standards
(29 CFR 1910) and General Construction Standards (29 CFR 1926) as appropriate.

Comply with applicable laws and regulations of any public body having junisdiction for
safety of persons or property.

1.03 OPERATIONS AND EQUIPMENT SAFETY

A. CONTRACTOR's responsibilities include. but are not limited to the following:

1.

™

CONTRACTOR shall be responsible for fumishing CONTRACTOR s employees, as well
as any subcontractor’s and supplier's employees, with all safety equipment and other
protection devices (e.g.. hard hais, eve protection, respiratory protection equipment, etc.)
needed to comply with Laws and Regulations or accepted safety practices.
CONTRACTOR shall also be responsible for furnishing all visitors to the Site with all such
safety equipment.

CONTRACTOR shall make all persons on the Site familiar with the safety precautions
appropnate to the construction zones and refuse entry by any person not authonzed by
CONTRACTOR or WCP Group.

The CONTRACTOR has responsibility for the design and safety of excavations.
ENGINEER and the WCP Group w1ll not provide any excavation designs, nor should
excavanon designs be presumed to be contained in the Contract Documents. ENCGINEER
and WCP Group will not assist CONTRACTOR in classifying soils for excavation stability
purposes or interpreting applicable regulations. CONTRACTOR is responsible for
providing a Competent Person, as defined by OSHA, to inspect all excavations daily.

CONTRACTOR shall be responsible for any safety violation and’or fine that may occur
because of any neglect by CONTRACTOR. CONTRACTOR s employees,
CONTRACTOR's subcontractors, or any third party under CONTRACTOR s supervision
or direction.

CONTRACTOR shall provide safe access to all pornons of the Work for use by
ENGINEER or WCP Group Representative in the performance of their observation duties.
Said access shall conform to Laws and Regulations and to all requirements of any
regulatory agency or agencies who claim jurisdiction over the safety of the work area. If
ENGINEER or WCP Group Representatives are unable to observe CONTRACTOR’s work
due to unsafe conditions, ENGINEER's recommendanon for payment or WCP Group’s
payment for such work may be withheld unti] work has been determined to be in
compliance with these Specifications.
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6. CONTRACTOR’s duties and responsibilities for safety in connection with the Work shall
continue until such time as Work is complete and ENGINEER has issued notice to
CONTRACTOR that Work is complete.

1.04 HEALTH AND SAFETY
A.  CONTRACTOR is responsible for implementation and enforcement of health and safety
requirements and shall take necessary precautions and provide protection for following:

1. Personnel working on or visiting the Site, irrespective of employer.

2. Work and materials or equipment to be incorporated in work area on or off site.

3. Other property at or adjacent to the Site.

4.  Public exposed to job related operations or pdtential release of toxic or hazardous materials.

\ 4 B. CONTRACTOR shall prepare a site-specific health and safety plan (HASP). If CONTRACTOR
does not have capability to prepare the HASP, CONTRACTOR shall employ consultants with
appropriate capability. CONTRACTOR is solely responsible for adequacy of the HASP’s
preparation, monitoring, management, and enforcement. At a minimum, the CONTRACTOR’s

HASP shall meet the regulatory requirements set forth by OSHA, specifically those set forth in

the Code of Federal Regulations (CFR) at 29 CFR Parts 1910 and 1926, in particular 1910.120

(Hazardous Waste Operations and Emergency Response). Specific topics that shall be addressed

in the CONTRACTOR’s HASP include at a minimum, the following;

1.  Worker medical surveillance;

2.  Worker training;

3. A detailed description of the planned movement of labor, equipment and materials from
and between work areas as work progresses, including measures to be employed to prevent

-/ recontarmnination of previously cleaned areas and contamination of areas that do not now

contain hazardous substances;

4. Personal hygiene and personnel decontamination procedures;

5. A detailed description of the personnel decontamination facilities to be employed including
the planned phasing of decontamination facilities between work areas as the work
progresses and the methods to be used to collect, store, treat, and ultimately dispose of
personnel decontamination waters and wastes;

6. A detailed description of the vehicles and equipment decontamination area (See Section
01720); '

7.  Personal protective equipment types to be used and conditions for use;

8.  Respirator protection program and procedures;
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9.  Personnel and ambient air monitonng:

10. Dust and paruculate ermssion control.

11. Emergency and first aid equipment and supply:

12. Monitoring and mingation of worker heat and cold stress;

13.  The types of matenals and substances likely to be encountered in the course of the Work;
and

14.  Site secunty. Site access, and Site control.

C. CONTRACTOR's HASP shall designate a qualified individual to act as CONTRACTOR s Site
Safety Officer for purposes of assuring compliance by all persons with CONTRACTOR's HASP.
CONTRACTOR s Site Safety Officer shall be present on the Site during all activities that could
potenually result in exposure to contaminated soil or groundwater, specifically including but not
imited to, excavanon, transportation, and backfilling. At other times of routine construction,
CONTRACTOR shall determine the need for the presence of the designated Site Safety Officer.
However, the Site Safety Officer (or a designated alternate(s)) shall be available by telephone
contmuously during the Work, and shall be available to respond to the Site within two hours at
any time following request by CONTRACTOR, WCP Group or ENGINEER at no additional
cost to WCP Group.

D.  Atammimum. CONTRACTOR shall monitor air quality using organic vapor and particulate
monitoning equipment.

E. If the WCP Group contracts with others for work on site, CONTRACTOR shall amend the
HASP to include provisions for work of others. CONTRACTOR shall also manage, enforce, and
morutor health and safety activities of other contractors during duration of other contractors’
work.

F.  ENGINEER has prepared a HASP for reference by employees of ENGINEER working on site.
CONTRACTOR may request copy of ENGINEER s HASP for reference.

1.05 SUBMITTALS

A. CONTRACTOR shall submut copies of HASP to WCP Group Representative and ENGINEER
prior to mobilization 1n accordance with the submitted schedule (Section 01330). ENGINEER
may comment on the HASP, and CONTRACTOR must address the comments prior to
mobilization. CONTRACTOR shall not commence construction activities until receipt of the
CONTRACTOR's HASP and responses to comments are noted by ENGINEER.

1. Submuttal of CONTRACTOR's HASP to ENGINEER is to inform ENGINEER and WCP
Group Representative so they can comply with HASP during performance of their on-site
responsibilines as descnbed in CONTRACT DOCUMENTS.
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2. Submittal of CONTRACTOR’s HASP shall neither impose on ENGINEER responsibility
for adequacy of HASP nor relieve CONTRACTOR from full responsibility therefore.

3. ENGINEER'’s review will be only to see that HASP meets the minimum requirements set
forth in these Specifications.

B.  Submit with the HASP a list of personnel to perform work on site and documentation of training
of personnel (40-hour Hazardous Waste Operations and Emergency Response (HAZWOPER)
certificate and most recent 8-hour refresher) proof of medical surveillance, and respirator fit-test
records.

1. All personnel operating equipment to be used for contaminated materials excavation shall
be 40-hour safety trained.

2. Personnel who supervise on-site work and have the potential to come in contact with
contaminated material shall be 40-hour safety trained. This does not include personnel
whose sole responsibility is the transport of contaminated materials off site. Such personnel
shall remain in vehicle or “clean” areas at all times until vehicle loading is complete.

1.06 EMERGENCIES

A. Inemergencies affecting the safety or protection of persons, the Work, or any property adjacent to
the Work, CONTRACTOR, without special instruction from WCP Group or ENGINEER, is
obligated to act to prevent threatened damage, injury, or loss. CONTRACTOR shall give
ENGINEER prompt written notice if CONTRACTOR believes that any significant changes in
the Work or variations from the Contract Documents have been created by such emergency. If
WCP Group Representative or ENGINEER determines that a change in the Contract Documents
is required because of the action taken by CONTRACTOR in response to such an emergency, a
Change Order will be issued to document the consequences of such action.

B. Inthe event CONTRACTOR identifies unexpected, hazardous, or toxic materials/liquids; drums,
containers, or tanks; or any similar material or unit of concern, CONTRACTOR shall implement
CONTRACTOR s Contingency Plan (See Section 01503) and applicable provisions of
CONTRACTOR’s HASP.

1.07 HAZARD COMMUNICATION PROGRAMS
A.  CONTRACTOR shall be responsible for coordinating any exchange of Material Safety Data
Sheets or other hazard communication information required to be made available to or exchanged

between employers at the Site in accordance with Laws and Regulations. All workers shall have
access to all Material Safety Data Sheets and other hazard communication information.

1.08 BASIS FOR COMPENSATION

A.  Compensation for all work covered under this section of these Specifications shall be as set forth
in Section 01270, Measurement and Payment.

END OF SECTION 01501
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SECTION 01503

CONTINGENCY PLAN

PART I: GENERAL

1.01 DESCRIPTION

A. Al of the work included in this section shail be completed in accordance with the following
,=ragraphs as well as the General Requirements set forth m Division 1 of these Specifications.

B.  Work covered by this section includes furnishing all supervision, labor, equipment, materials, and
perforrmung all operations necessary to (1) prepare a Contingency Plan and (2) be prepared to
implement the Contungency Plan dunng the Work.

C.  The Contingency Plan shall focus on unexpected events that would primarily affect the
performance of the Work (rather than primanly affect worker safety). The Contingency Plan
shall complement the other contingency topics tha. are addressed separately in CONTRACTOR’s
HASP, which focus on unexpected events that could primanly affect worker safety.

D. The Contingency Plan shall include (but not be limited to) measures to assess and address the
following potential incidents:

1.  Flood, wet weather, and or unusually high groundwater elevations and resulting failure (or
expected failure) of runoff diversion systems.

)

Discovery of drums. underground storage tanks. or other unidentified containers during
excavation.

3. Significant accumulation of free oil duning excavation.
4.  Dewatening acuvities such as required by unlity construction below groundwater.
5.  Severe weather, such as severe electrical storms. high wind, tornado, etc.

E  The Contingency Plan shall not include topics already addressed in the HASP. Examples of
HASP contingency topics that shall not be duplicated in the Contingency Plan include (but may

not be limited to):

1.  Fires or Explosions.

2. Release of organic vapors or particulates above worker safety action levels.
3.  Accidents involving personal injury or a medical emergency.

4.  Biological hazards.
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1.02 SUBMITTALS

A.  Contingency Plan

1.  CONTRACTOR shall submit a Contingency.Plan that addresses the responses to potential
incidents at the Site in accordance with the schedule defined in Section 01330.

2. The text of the Contingency Plan shall be submitted as a Microsoft Word file and figures
shall be submitted as Autocad 2002 Release drawings.

1.03 BASIS FOR COMPENSATION

A. Compensation for all work covered under this section of the=e < pecifications shall be as set forth
in Section 01270, Measurement and Payment.

PART 2: PRODUCTS [NOT USED]

PART 3: EXECUTION
3.01 GENERAL

A. CONTRACTOR shall prepare a Contingency Plan for incidents, that may occur during the Work,
and be prepared to provide the initial responses during the Work that are outlined in the
Contingency Plan.

B. CONTRACTOR shall notify the ENGINEER and any other applicable regulatory or emergency
response authority immediately upon occurrence of any of the following: flood, wet weather,
accident, drums, fire, waste release, or significant accumnulation of free oil during excavation.

C. CONTRACTOR shall coordinate contingency efforts with any applicable regulatory or
emergency response authority(s).

D. In general, CONTRACTOR s initial contingency responses shall be to assess and stabilize the
situation (if it can be done safely) until further plans of action can be developed with ENGINEER

4 and any applicable regulatory or emergency response authority(s).

END OF SECTION 01503

01503-2
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SECTION 01505

MOBILIZATION DEMOBILIZATION

PART I: GENERAL

1.01 DESCRIPTION

A_ All work included in this section shall be performed m accordance with the following paragraphs,
the General Requirements set forth in Division 1 of these Specifications.

B. The work covered by this section of the Specifications consists of, but 1s not limited to furnishing
all supervision, labor. equipment, and materials and performing all operations necessary to:

2

Move (mobilize) personnel. equipment. supplies. and incidentals to the Site;

Perform all work that must be performed before beginning work on the various items
described elsewhere in these Specifications:

3. Prepare a site-specific HASP and train personnel 10 meet the requirements of Section
01501

4. Furush all submuttals described in these Specifications;

5. Fumish all insurance required specifically for this project;

6.  Provide performance and payment bonds for the Work;

7. Obtain all permits required specifically for this Work;

8. Pcrfqnn project coordination. provide updates, and attend project conferences and
meetings;

9.  Provide field engineering services:

10. Provide diversion and storm drainage improvements;

11. Remove power and light poles in excavation areas and disconmect or reroute electrical
service to them:

12. Construct and maintain haul roads through completion of backfill activities;

13.  Provide and maintain temporary utilities through completion of backfill activities;

14.  Provide and maintain traffic controls through completion of backfill activities;

15. Pro\nde and maintain security, fencing, and Site controls through completion of backfill
acuvities;
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16.

17.

18.

19.

20.

Provide and maintain field offices and storage trailers through completion of backfill
activities;

Provide and maintain on-site health and safety requirements through completion of backfill
activities;

Maintain a clean and orderly work site on a daily basis throughout the duration of the
project;

Remove (demobilize) all equipment, surplus materials, fencing, temporary utilities, etc.
from the project site after it is no longer necessary;

Clean up the area within the construction limits at the completion of the Work;

C.  The work covered by this section also includes repairing any damage to existing features that are
specified to remain at the completion of the Work such as asphalt roads and fences, etc.

1.02 SUBMITTALS

A.  All submuittals described in this section shall be transmitted in accordance with Section 01330 of
these Specifications.

B.  The following submittals are required as part of CONTRACTOR’s mobilization, and shall be
submitted within five (5) days of being given Notice to Proceed.

1.

Project Contacts

a. CONTRACTOR shall submit to ENGINEER a list of technical personnel available
for ongoing technical support and who are familiar with the Work and are
responsible for its completion.

b. The list should include at least two persons and should include names, functional
titles, mailing addresses, delivery addresses, and phone numbers.

c. At least two phone numbers shall be furnished which will provide 24-hour
answering by a competent technical representative of CONTRACTOR in the event
of an unanticipated condition requiring immediate attention. At least one person
should be available at all times for immediate response to the Site within 2 hours of
being called. This person shall have authority to make field decisions for
CONTRACTOR.

Permits

CONTRACTOR shall submit copies of any required permits to ENGINEER prior to
mobilization to the Site.

1.03 BASIS FOR COMPENSATION

A.  Compensation for all work covered under this section of these Specifications shall be as set forth
in Section 01270, Measurement and Payment.
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END OF SECTION 01505
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SECTION 01571

SOIL EROSION AND SEDIMENTATION CONTROL

PART 1: GENERAL

1.01

A.

B.

1.02

1.03

DESCRIPTION

All of the work included in this section shall be completed in accordance with the following
paragraphs as well as the General Requirements set forth in Division 1 of these Specifications.

Work covered by this section includes furnishing all supervision, labor, equipment, materials, and
performing all operations necessary to:

1. Prepare a Surface Water Management and Erosion Control Plan.

2. Install erosion and runon/runoff control devices and materials at locations as shown on
Drawing C-03 and as directed by ENGINEER where soil erosion and sediment transport
from the Site may occur due to CONTRACTOR s activities.

3.  Install temporary erosion and runon/runoff control devices during the progress of the Work
and maintain them until permanent erosion control (tallgrass establishment, aggregate
surfacing, etc) has been established.

Related Sections:
1.  Section 02630 Storm Drainage Repair and Replacement
2.  Section 02945 Tallgrass Establishment

SUBMITTALS

CONTRACTOR shall submit copies of the Surface Water Management and FErosion Control Plan’
to WCP Group Representative and ENGINEER prior to mobilization.

BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set forth
in Section 01270, Measurement and Payment.

PART 2: PRODUCTS
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SILT FENCE

Silt fence shall meet the matenal requirements of IDOT Section 1080.01. for temporary erosion
control.

STRAW BALES

Straw bales shall meet the matenal requirements of IDOT Section 1081.15 for temporary erosion
control.

PART 3: EXECUTION

301

A

3.02

TEMPORARY EROSION CONTROL

Furnish, install, and mamtain temporary erosion controls noted on Drawing C-03 and as
necessary to prevent the erosion and transport of soils. silt, mud, and debns off site or to other
areas of the Site where damage could result or that may otherwise be required by Laws and

Regulanons.

Temporary erosion controls may include. but are not limited to, silt fences, straw bales,
geotextiles, terracing. nprap. temporary drainage piping, sedimentation basins, organic erosion
control blankets, turf reinforcement mats, vegetative cover, and other means necessary to control
€ToSIoN.

CONTRACTOR shall schedule operations to minimize the potential for erosion by minimizing
the disturbed areas at any given time and completing operations and restoring disturbed areas in
the shortest ime possible.

CONTRACTOR s operanons must not allow soil and debns accumulation m low areas, storm
sewers, roadways, gutters. ditches. or other areas where in the ENGINEER s determination it is
undesirable, CONTRACTOR shall remove the accumulation and restore the area to its original
condition without additional compensation.

Remove and dispose of all temporary erosion controls when vegetation has been reestablished
and has elimmated the possibility of sediment transport off site.

RUNON AND RUNOFF CONTROLS

CONTRACTOR shall fumnish. install and maintain temporary runon controls necessary to
prevent offsite surface water from running onto contaminated materials and excavations on the

Site.

CONTRACTOR shall furnish, install. and maintain temporary surface water controls as
necessary to mirumize onsite water from contacting potentially contaminated material.

CONTRACTOR shall furmish. install, and maintain temporary surface water controls as
necessary to prevent runoff from open excavations, stockpiles. and contaminated areas.
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D. Temporary runon/runoff controls may include, but are not limited to, difching, terracing, riprap,
temporary drainage piping and any other construction required to control and divert surface water

on site.

E.  Erosion control meeting requirements of Part 3.01 of this section shall be provided at the point
where all runoff control drainageways flow out of the work area.

3.03 MAINTENANCE

A. CONTRACTOR shall inspect erosion control measures weekly and after each rain or other event
that might stress the erosion controls. CONTRACTOR shall repair and reestablish silt fence and
other erosion control measures in damaged areas.

END OF SECTION 01571

01571-3
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SECTION 01710

EMISSION CONTROLS AND AIR MONITORING

PART 1I: GENERAL

1.01

Al

1.02

1.03

DESCRIPTION

Al of the work included in this secton shall be completed 1n accordance with the following
paragraphs as well as the General Requirements set forth in Division 1 of these Specifications.

Work covered by this section includes fumnishing all supervision, labor, equipment, materials, and
performing all operanons necessary 10:

1.  Control odors and air etmssions while working with contaminated matenals, including (but
not limited to) earthwork and water treatment actiwvities.

19

Maintain and adjust odor and arr ermssion control efforts as necessary to limit visible dust,
dust above control limits of 5 mg/m3 in the work zone and 150 ugm3 at the site perimeter
.complaints of odors. or as directed by the ENGINEER.3.

Conduct any additional monitoring deemed necessary by the CONTRACTOR.

Related Sections:

1.  Section 01503 Contngency Plan

2. Section 02144 Wastewater Treatment. Discharge, and Monitoring

3. Section 02300 Excavation, Staging, Backfill, and Compaction

REFERENCES

Constructhon Quality Assurance Plan, Performance Standard Vernfication Plan, Soil Operable
Umt, Waukegan Manufactured Gas and Coke Plant Site. Waukegan, lllinois. Barr, 2003.

CONTRACTOR s site-specific HASP.
SUBMITTALS
Odor and Air Emussion Control Plan

1.  CONTRACTOR shall submit 2 plan describing the procedures that will be used to control
odors and air emissions dunng the Work.

2. The plan shall idenufy equipment, materials, standard operating procedures, and
contingency procedures for control of odor and air emissions.
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3.

The text of the odor and air emission control plan shall be submitted as a Microsoft

Word file and figures shall be submitted as Autocad Release 2002 drawings.

B.  Records of Air and Meteorological Monitoring

1.

CONTRACTOR shall submit the results from any air or meteorological monitoring

conducted by CONTRACTOR that will be used for odor or emission control decisions.

1.04 BASIS FOR COMPENSATION

A.  Compensation for all work covered under this section of these Specifications shall be as set forth
in Section 01270, Measurement and Payment.

PART 2: PRODUCTS

2.01 CONTRACTOR shall submit manufacturer’s information (e.g., material safety data sheet) on
materials or products to be used for odor and air emission control. The information shall be
submitted in the odor and air emission control plan described in paragraph 1.03A.

PART 3: EXECUTION

3.01 AIR EMISSION AND ODOR CONTROL

A. Odor and Air Emission Sources

1.
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CONTRACTOR shall conduct air emission and odor control efforts in accordance with
CONTRACTOR’s approved odor and air emission control plan.

CONTRACTOR shall immediately implement dust control measures at any location in the
event dust emissions are visible in that area.

CONTRACTOR shall keep construction roads wet, but not muddy, to minimize dust
generation.

CONTRACTOR shall water open excavations as necessary to control dust emissions.

CONTRACTOR shall employ AC645 foam from Rusmar Incorporated, or equivalent, as
approved by ENGINEER, for control of odor and emission sources.

CONTRACTOR shall adjust odor and emissions source control efforts as necessary due to
changing weather conditions.

CONTRACTOR shall control air emissions from on-site sources (open excavations,
contaminated soil stockpiles, etc.) at all times during the Work as necessary to protect on-
site workers in accordance with the site-specific HASP and to maintain acceptable on-site

air quality.
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8.  CONTRACTOR shall cover contarminated soil siockpiles that will be inactive for longer
than 24 hours.

9. CONTRACTOR shall umimize the area of open excavation to the extent practcable.

10. CONTRACTOR s source control measures shall not adversely impact other aspects of the
Work. including the performance of water treatmnent and earthwork compaction activities.

B.  Ambient Air Quality

1.  CONTRACTOR shall address on-site ambient air quality issues and associated potential
exposure of on-site workers to airbome contarninants in accordance with CONTRACTOR’s
HASP for the Site (e.g.. CONTRACTOR shall monitor on-site air quahity for worker
exposure purposes. control emission sources, provide worker respiratory protection, and/or
move workers from on-site areas with unfavorable air quality as necessary). If necessary,
WCP Group Representative may direct CONTRACTOR to stop work at the Site until the
cause(s) of the unfavorable ambient air conditions are addressed.

2. CONTRACTOR shall control its work practices and activities 50 as not to cause (1) off-site
nuisance odors. (2) significant deterioration of air quality at the construction limits shown
on Drawng C-03. or (3) particulates. as measured by a Mini-Ram or equivalent, exceeding
5 mg/m’ in the work zone and 150ug'm’ at the Site perimeter. Should these criteria be
exceeded, CONTRACTOR will immediately control work practices and activities and/or
apply water spray or foam to work and haul road areas to control dust and odors within the
specified imits. CONTACTOR will not be required to achieve better air quality than
reported at the upwind side of the Site.

3. Inthe event a complaint is received about nuisance odors due to CONTRACTOR s work at
the Site, CONTRACTOR shall be responsive and address the source(s) of nuisance odors
in accordance with CONTRACTOR s odor and air emission control plan.

4. CONTRACTOR s activities shall not cause visible emissions past the Site penimneter.

3.02 AIR MONITORING

A. CONTRACTOR shall conduct any necessary air quality monitoring in accordance with
CONTRACTOR s approved odor and air emission control plan and CONTRACTOR s Project
Health and Safety Plan. At 2 minimum, CONTRACTOR shall monitor for organic vapors and
particulates in the work zone on a continuous basis, or as otherwise approved by the ENGINEER.

CONTRACTOR shall also monitor for organuc vapors and particulates at the work zone
perimeter at the direction of the ENGINEER.

B. ENGINEER will monitor air quality in accordance with the Air Monitoring Plan for the Site.
ENGINEER's monitoring 1s to include upwind and downwind perimeter monitoring for dust, and
may include monitoring for volanle organic compounds, odors and other parameters at
ENGINEER's discretion. Air monitoring results will be compared 1o the nuisance dust standard
of 5 mg'm’ and the ambient air quality standard of 150 pg/m’.
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C. ENGINEER shall report ENGINEER s air monitoring results to CONTRACTOR, as they
become available. For real time monitoring in the field, ENGINEER shall report the data to
CONTRACTOR daily, or faster in the event the air monitoring results indicate that
CONTRACTOR s activities are causing unfavorable air quality conditions.

END OF SECTION 01710

017104

P:\139N\015\Soil\Final Feb 2004\Div 1.doc
February 2004



L~

SECTION 01720

EQUIPMENT DECONTAMINATION

PART I: GENERAL

1.01

A

1.02

DESCRIPTION

All woik included in this section shall be completed in accordance with the following paragraphs
as well as the General Requirements set forth in Cvision 1 of these Specificatons.

Work covered by this section includes furnishing all supervision, labor, equipment, materials, and
performing all operations necessary to:

I.  Construct an equipment decontamination pad.

2. Decontamninate all equapment and matenals used as part of the soil remedial action work.
3. Manage all wastewater and materials generated as part of the decontamination procedures.
4. Manage all sohd waste matenials generated from decontaminanon procedures.

Related Sections:

1.  Section 02144 Wastewater Treatment. Discharge. and Monitoring

2. Section 02197 Debns Decontamination and Management

3. Section 02300 Excavaton, Staging, Backfill. and Compaction

SUBMITTALS

Decontammanton Pad Plan: CONTRACTOR shall submit a decontamination plan to show at a
minimum the following:

1.  Type and thickness of materials used to construct the pad

2. Location and dimension of the pad

3. Grade of the pad or control used to collect wastewater

Decontamination Procedures: CONTRACTOR shall submit a plan outlining procedures to be

implemented for decontaminanion of all equipment. Personnel decontamination and management
of PPE shall be completed in accordance with CONTRACTOR'S Project Health and Safety Plan.
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1.03

A.

BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set forth
in Section 01270, Measurement and Payment.

PART 2: PRODUCTS

2.01

2.02

2.03

2.04

Wastewater: All water generated as part of the decontamination procedures.
Waste Materials: All rags, towels, brushes, gloves, tools, used to decontaminate equipment.

Decontamination Pad: Area designated by CONTRACTOR for decontamination of equipment
capable of containment and management of wash water and all sol.ds or products generated from
decontamination procedures.

High Pressure Washer: Contractor shall maintain on site a portable high pressure washing unit to
be used in decontamination procedures.

PART 3: EXECUTION

3.01

A.

3.02

DECONTAMINATION PAD CONSTRUCTION

Contractor shall construct a decontamination pad to meet the following minimum requirements.
1.  Constructed of concrete capable of supporting heavy equipment

2. Durable impervious surface that can be scraped clean of soil or debris

3. Graded, sloped, or constructed with a sump to allow the collection of wastewater and runoff
at a central point.

4.  Constructed with berms and side shields as necessary to prevent decontamination spray
from leaving decontamination pad.

HEAVY EQUIPMENT DECONTAMINATION

CONTRACTOR shall decontaminate all equipment used to excavate, transport, or handle
contaminated material before entering a support zone from an exclusion zone. CONTRACTOR
shall use a combination of pressure washing and hand scraping to remove all contaminated
material from the equipment.

ENGINEER will be allowed to inspect all decontaminated heavy equipment before the
equipment is removed from the exclusion zone. ENGINEER accepts no responsibility or liability
for inadequately decontaminated equipment and ENGINEER s inspection does not release
CONTRACTOR of any liability resulting from improperly decontaminated equipment.
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3.03 HAND TOOLS AND MISCELLANEOUS EQUIPMENT DECONTAMINATION
A.  CONTRACTOR shall clean all hand tools impacted by contaminated matenals before the tools
are removed from exclusion zones or contarmninated areas. CONTRACTOR may dedicate hand
tools or muscellaneous equipment to be used onlv in a specified work area.

304 GENERATED SOLID MATERIALS

A, CONTRACTOR shall collect and manage all solid matenals generated from equipment
decontaminauion in accordance with Section 02300 of the Specifications.

B.  All personal protective equipment (PPE) shall be managed in accordance with
CONTRACTOR'S Health and Safety Plan.

3.05 WASTEWATER MANAGEMENT
A.  All wastewater generated duning equipment decontamination work shall be pumped or conveyed

to the water treatment area for treattment in accordance with the treatment standards in Section
02144, Table 02144-1, of the Specifications.

END OF SECTION 01720
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TECHNICAL SPECIFICATIONS
WAUKEGAN MANUFACTURED GAS AND COKE PLANT SITE
SOIL OPERABLE UNIT

DIVISION 2 SITE CONSTRUCTION

Section 02120 Loading, Transportation and Disposal of Contaminated Materials
Section 02144 Wastewater Treatment, Discharge, and Monitoring
Section 02197 Debris Decontamination and Management

Section 02231 Clearing and Grubbing

Section 02240 Storm Water Diversion

Section 02300 Excavation, Staging, Backfill, and Compaction
Section 02528 Well Abandonment

Section 02630 Storm Drainage Repair and Replacement

Section 02745 Bituminous Concrete Pavement

Section 02820 Fencing

Section 02945 Tallgrass Establishment

Section 02946 Tallgrass Maintenance Plan
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SECTION 02120

LOADING, TRANSPORTATION, AND DISPOSAL OF CONTAMINATED MATERIALS

PART 1: GENERAL

1.01 DESCRIPTION
A All of the work included in this section shall be completed in accordance with the following
paragraphs as well as the General Requirements set forth in Division 1 of these Specifications.
B. Work covered by this section includes furmishing all supervision, labor, equipment, materials,
and performing all operations necessary to properly dispose of contaminated soil and debris at
approved treatment and disposal facilities.
C. Related Sections:
1.  Section 02197 Debnis Decontamination and Management
2. Section 02300 Excavation, Staging. Backfill, and Compaction
1.02 REFERENCES

Construction Quality Assurance Plan, Performance Standard Verification Plan, Prefinal Design

Report, Soil Operable Unit, Waukegan Manufactured Gas and Coke Plant Site. Waukegan,

Dlmois. Barr, 2003.

1.03 SUBMITTALS
A Transportation and Disposal Information

1. CONTRACTOR shall submut copies of all documentation that will be used to track the
shipment of contaminated soil or other contaminated matenals from the Site including:
letters of commutment from approved disposal facilities, transportation and disposal
notification to the receiving state prior to shipment, prepared manifests or bills of lading,
analytical testing results, waste profiles, and certificates of
disposal/destruction treatmentirecycle to the ENGINEER. CONTRACTOR shall also
submit documentation of CONTRACTOR s payment to the facility.

2.  The CONTRACTOR shall submit documentation of actual disposal of ACM at the
designated landfill by completing a Disposal Certificate and forwarding the original to the
ENGINEER. The documentation provided by the CONTRACTOR shall include transport
manifest, tnp tickets, and disposal receipts for all asbestos waste matenals removed from
the work area during abatement.

3. CONTRACTOR shall submit copies of all documentation (weight tickets, etc.) that will
be used to track the weight of contaminated soil or other contaminated materials removed
from the Site.

4. CONTRACTOR shall, if necessary, obtain approval from local, state, or federal agencies
for the routes that its vehicles will travel from the Site to the disposal and treatment
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1.04

1.05

facilities, and shall submit copies of the approved routes and all supporting documentation
prior to removing any contaminated soil or other contaminated materials from the Site.

SEQUENCING AND SCHEDULING

CONTRACTOR shall obtain and submit letters of commitment from approved disposal
facilities prior to loading, transportation, and disposal activities. CONTRACTOR shall at
minimum contact one of each of the following facility types.

1. Thermal treatment facility
2. RCRA Subtitle C landfill
3. RCRA Subtitle D landfill

CONTRACTOR's selected disposal facilities shall be approved by WCP Group Representative
and ENGINEER prior to loading, transportation, and disposal activities.

Prior to loading, transportation, and disposal activities CONTRACTOR shall confirm with
ENGINEER the analytical testing results and the classification of the segregated stockpiles and
TASPs as defined in the Construction Quality Assurance Plan. :

BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set
forth in Section 01270, Measurement and Payment.

PART 2: PRODUCTS

PART 3: EXECUTION

3.01

A.

GENERAL DISPOSAL CRITERIA
Contaminated materials shall be disposed as follows:

1.  Contaminated soil and small debris excavated from the PRZ and classified as Category 1
soil, material excavated as Category 2 or 3 soils, but which exceeds Toxicity
Characteristic Leaching Procedure (TCLP) criteria, and IDW currently staged on site in 5-
gallon plastic containers shall be thermally treated.

2. Category 2 soil (contaminated soil and small debris excavated from the PRZ which is
below TCLP criteria but above the ROD Soil Cleanup Levels, contaminated soil and small
debris excavated from the ARZ, IDW currently staged on site (except Category 1
material), and contaminated soil and small debris excavated from the DSS) shall be
disposed of in a RCRA Subtitle D landfill.

3. Contaminated soil and small debris that exceeds TCLP thresholds but does not meet
requirements for acceptance at the thermal treatment facility shall be disposed of in a
RCRA Subtitle C landfill.

4.  Large demolition debris shall be managed according procedures set forth in Section
02197.
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Other contarunated matenal (e.g. debns. polyvethylene sheeting, personal protective
zquipment (PPE)) generated dunng the Work shall be disposed of in a RCRA Subtitle D

landfill.

(¥}

3.02 LOADING, TRANSPORTATION, AND DISPOSAL OF CONTAMINATED SOIL AND
OTHER CONTAMINATED MATERIALS

A CONTRACTOR shall load, transport, and dispose of all contaminated soil and other
contaminated matenials (e.g. debnis, polyethylene sheeting, PPE) generated dunng the Work at

approved (by WCP Group Representative) disposal facilities.

B. CONTRACTOR shall set up on-site loading areas such that contaminated materials will not
spill on the truck haul roads. or on the trucks.

C. CONTRACTOR shall be responsible for and sha:l complete all the work necessary to ensure
that the contaminated soil and other contaminated materials removed from the Site will be

accepted by the disposal facilities approved by WCP Group Representative.

D. CONTRACTOR shall either perform or arrange with the disposal facilities to perform, all
required acceptance testing of wastes prior to transportation from the Site. Testing shall be
performed in compliance with the waste analysis plan of the disposal facility and all federal,
state. and local regulanons. Sampling and analvsis must demonstrate that the type and
concentrations of contamnants present in the wastes are within acceptable ranges established
by the disposal facility.

E. CONTRACTOR shall prepare all forms necessary for waste profiling, acceptance,
transportaton, and disposal, including. but not limited to waste manifests.

F. Contaminated soil and other contarminated materials removed from the Site shall be transported
directly to an approved disposal facility. The CONTRACTOR shall not change either route or
mode of transport after commencing off-site transportation without WCP Group's written
approval. The CONTRACTOR shall not transport contaminated soil and other contaminated
matenals to an intermediate waste storage or transfer facility en route to the approved disposal
facihity.

G. All transport vehicles shall be visually clean of soil, dust or other matenals prior to vehicle
departure from the Site. Trucks to be used for off-site transportation shall remain outside of the
contarminated zone.

H. CONTRACTOR shall cover the load of all trucks carrying clean or contaminated matenial prior
to their leaving the Site.

L CONTRACTOR 1s responsible for arranging weighing of transport vehicles for travel on public
roadways.

J CONTRACTOR shall mamtain stnct compliance with all federal, state and local laws,
regulations, or requirements when transporting hazardous and non-hazardous soil or other
materials from the Site to disposal facilities.

K. CONTRACTOR shall pay all transportation costs and other charges, tipping fees, and costs
associated with the disposal of the contaminated soil and other contaminated matenals.

L Any spill caused by the CONTRACTOR's handling of any material, including, but not limited
to, contaminated soil shall be cleaned up at the CONTRACTOR s sole expense.
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3.03 HANDLING, TRANSPORTATION, AND DISPOSAL OF ASBESTOS CONTAINING
MATERIALS

A. It is the responsibility of the CONTRACTOR to determine current waste handling,
transportation, and disposal regulations for ACM and for each waste disposal landfill. The
CONTRACTOR must comply fully with the most current editions of these regulations and all

U.S. DOT, EPA, state and local requirements.

3.04 QUALITY CONTROL

A. Contractor shall utilize equipment, materials, and procedures which are anticipated to meet the
performance requirements specified.

END OF SECTION 02120
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SECTION 02144

WASTEWATER TREATMENT. DISCHARGE, AND MONITORING

PART 1: GENERAL
1.01 DESCRIPTION

A All of the work included in this section shall be completed in accordance with the following
paragraphs as well as the General Requirements as set forth in Division 1 of these
Specificanons.

B. The work included in this section consists of furnishing all supervision, labor, equipment,
matenals, and performing all operations necessary to:

l.  Treat contaminated water (including contamninated run-off water and decontamination
water) to treatment specifications.

9

Manage all solids generated during wastewater treatment.

Discharge the treated water which meets [Ilinois Class I groundwater standards to the
treated water discharge area (shown on Drawing C-03) or for dust control on
contaminated soil staging piles, or use treated water which meets Illinois Class I
groundwater standards on site for use such as dust control or to water seeded areas
following batch approval.

4. Monitor the wastewater discharges to venfy compliance with the wastewater discharge
requirements.
5.  Maintain records of the wastewater reattnent and monitoring efforts.

(1)

C. Related Sections:
1. Section 01720 Equipment Decontamination
Section 02197 Debns Decontamination and Management
3 Section 02240 Storm Water Diversion
4.  Section 02945 Tallgrass Establishment

(5]

1.02 REFERENCES

A. Construction Quality Assurance Plan, Performance Standard Venification Plan, Prefinal Design
Report, Soil Operable Unit, Waukegan Manufactured Gas and Coke Plant Site. Waukegan,
[inois. Barr, 2003.

B. Field Sampling Plan, Prefinal Design Report, Soil Operable Unit, Waukegan Manufactured Gas
and Coke Plant Site. Waukegan, llinois. CRA, 2003.

C. Quality Assurance Project Plan, Prefinal Design Report, Soil Operable Unit, Waukegan
Manufactured Gas and Coke Plant Site. Waukegan, lllinois. CRA, 2003.
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1.03

A.

1.04

SUBMITTALS
Wastewater Collection, Treatment, Discharge, and Monitoring Plan

1.  CONTRACTOR shall submit for approval a Wastewater Collection, Treatment,
Discharge, and Monitoring Plan describing the means and methods that will be used to
successfully accomplish wastewater treatment and discharge during the Work. Ata
minimum, treatment shall include filtration and activated carbon treatment. However, the
CONTRACTOR shall be responsible for ensuring that all wastewater is treated
adequately, using appropriate methods, to meet discharge limits established by U.S. EPA
and IEPA. Information in the wastewater treatment plan shall include, but not be limited
to, the following:

a. Description of key equipment components including supplier and model name,
power requirements, operational characteristics and expected performance.

b. Description of operation of the treatment processes (process flow charts, estimated
duration of treatment cycles, standard operating procedures).

c. Description of the monitoring program.

2. The text of the wastewater treatment plan shall be submitted as 2 Microsoft Word file and
figures shall be submitted as Autocad Release 2002 drawings.

Records of Wastewater Testing Results and Discharge Information

1.  CONTRACTOR shall submit the results from any analytical tests or field tests that will be
used for operational decisions (i.e., whether to continue treatment or begin discharging
wastewater) prior to discharging the associated batch of treated wastewater.

2.  CONTRACTOR shall submit the results of analytical tests from samples collected during
wastewater discharges. ’

3. CONTRACTOR shall submit records of the total volume and duration of each wastewater
discharge.
BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set
forth in Section 01270, Measurement and Payment.

PART 2: PRODUCTS

2.01 WASTEWATER: All water generated as part of the decontamination procedures, collected
contaminated water, and any other contaminated water encountered during the Work.

2.02 ACTIVATED CARBON: CONTRACTOR shall submit manufacturer’s chemical analysis for
chemical grade to be used in the Wastewater Collection, Treatment, Discharge, and Monitoring
Plan.

2.03 FILTER MEDIA: CONTRACTOR shall submit vendor information on filter media in the
Wastewater Collection, Treatment, Discharge, and Monitoring Plan.
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PART 3: EXECUTION

30!

Al

COORDINATION OF WORK

CONTRACTOR shall be solely responsible for managing and coordinating related work that
affects the quality and quantity of the wastewater that is routed 1o the treatment system for

treatment and discharge.

CONTRACTOR shall coordinate wastewater treatment and discharge rates to mamtain
treatment system capacity.

CONTRACTOR shall avoid transferring non-aqueous phase liquids (oils) and shall minimize
the wot2] suspended solids transferred to the weatmen: system. CONTRACTOR shall have oil
absorbent matenals on site. CONTRACTOR shall separate non-aqueous phase liquids, oils, and
o1l sheens from wastewater prior to treatment. CONTRACTOR shall dispose of recovered oil
or oil-absorbent materials off site.

CONTRACTOR shall sequence and coordinate work so that the treatment system is operational
pnor 1o beginning operanons that will generate contaminated run-off or decontamination water.

CONTRACTOR shall continuously maintain the treatment svstemn and continue all wastewater
treatment efforts untl all of the following conditions have been met: (1) all of the on-site
operations that could potennally generate contaminated wastewater have been completed, (2)
all of the contaminated matenals have been transported off site or backfilled and covered by
clean soil, and (3) the potental for contaminated run-off has been eliminated at the Site.

WASTEWATER TREATMENT SYSTEM

CONTRACTOR shall operate the treatment svstem in conformance to the approved Wastewater
Collection, Treatment, Discharge. and Monitoring Plan.

CONTRACTOR shall be solely responsibie for the final treatment system design and its overall
operations and performance. Ata mmimum. treatment shall mclude filtration and activated
carbon treatment. However. the CONTRACTOR shall be responsible for ensuring that all
wastewater is treated adequately, using appropriate methods, to meet discharge limits
established by U.S. EPA and [EPA_ If surfactants are used they must be biodegradable.

Wastewater shall be discharged to the treated water discharge area identified by the
ENGINEER. Altermatvely, CONTRACTOR may utilize treated wastewater to control dust
generation on site and ‘'or to water the Site following seeding, as specified in Section 02945,
CONTRACTOR shall prevent the discharge of (1) any scums, oils, sheens, etc. floating on top
of the wastewater, and (2) any settled solids, grit, sediment, etc. CONTRACTOR shall stop the
discharge in the event scums, oils, sheens, solids, gnt, sediment, etc. are observed in the water
being discharged, and CONTRACTOR shall address the source of the problem prior to
resurming discharge.

At a mmimum, CONTRACTOR shall treat the wastewater to meet Illinois Class II groundwater
standards for cyanide, RCRA metals. PAHs, and BTEX, shown m Table 02144-1, prior to
discharge 1o the reated water discharge area or for use as dust control on Category 1 or 2
staging piles and TASPs. If the analytical data from the sample meets [llinois Class I
groundwater standards, after acceptance of the data by the U.S. EPA, the may also be used for
site-wide dust control or used to water the Site following seeding.
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3.03 MONITORING OF WASTEWATER TREATMENT AND DISCHARGE

A. CONTRACTOR shall monitor each batch of wastewater that is treated and discharged from the
wastewater treatment system. CONTRACTOR’s monitoring shall include periodic field and
laboratory testing of wastewater samples, as well as measuring and recording other information
as described in Part 1.03 in this section of the Specifications.

B. CONTRACTOR may conduct additional testing of the wastewater in support of operational or
discharge decisions. Prior to discharging treated wastewater, CONTRACTOR shall submit all
available testing results to ENGINEER. ENGINEER may require CONTRACTOR to conduct
further wastewater treatment prior to discharging.

C. CONTRACTOR shall notify ENGINEER when a batch of treated wastewater is ready for
testing.

D. CONTRACTOR shall conduct wastewater testing after treatment, prior to discharge in
accordance with the Construction Quality Assurance Plan, Field Sampling Plan, and the Quality

Assurance Project Plan for the Site. Maximum turn-around-time for laboratory analysis of
treated water samples shall be seven days.

E. CONTRACTOR may not add treated wastewater to a previously sampled treated wastewater
batch, unless all batched have been approved for discharge.

F. CONTRACTOR may not discharge batch until sampling data has been validated, ENGINEER
confirms it meets standards (no less than seven days following sampling of the batch) and U.S.
EPA approves discharge of the batch.

G. Re-treatment of water that does not meet the discharge criteria shall be at the CONTRACTOR’s
sole expense.
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Table 02144-1
Treated Water Discharge Criteria
[Applicable Illinois Class I and I Groundwater Remediation Ingestion Standards]
Wagkegan Manufactured Gas and Coke Plant Site

Waukegan. Illinois
Dlimois Iiseis
Groundwater Groundwater
Remed. Ingest-  Remed. Ingest -
Parameter Qassli(mg/l) Class I (mg/l)
Date 2/5/2002 252002
General Parameter
Craside o2 06
RCRA Metah |
Arsemic 10.08 02
Bariem 20 20
Cadmivm 0.005 0.05
Chrominm 0.1 1.0
Lead 0.0075 0.1
Mercary 0.002 0.01 |
Seleninm 0.05 0.05 |
Silver 0.0 -
PAHs
Acenaphthese 0.42 21
Acesaphthylene -~ -
Asthracese 2.1 105
Bemze(a)usthracese 0.00013 0.00065 j
Benze(s)pyrene 0.0002 0.002 [
Benza(b)flneranthene 0.00018 0.0009 |
Bexzo(g h.i)peryicme - - !
Benze(k)}lneranthene 0.00017 0.00085 i
Chrysese 0.0015 0.0075 (
Dibesz(a,k)authracene 0.0003 0.0015 Il
Flasrasthene 028 14 |
Fiserene 028 14
Indene(1.2,3-cd)pyrene 0.00043 0.00215
Naphthalene 0.14 022
Phesanchrese - -
Pyrese 021 1.05
BIEX
Beuzene 0.005 0.025
Ethyl benzene 0.7 10
Teluene 1.0 25
Xylemes tweal 10.0 10.0
~ No standard.
END OF SECTION 02144
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SECTION 02197

DEBRIS DECONTAMINATION AND MANAGEMENT

PART 1: GENERAL

1.01

A.

B.

1.02

DESCRIPTION

All work included in this section shall be completed in accordance with the following
paragraphs as well as the General Requirements set forth in Division 1 of these Specifications.

Work covered by this section includes furnishing all supervisior, labor, equipment, materials,
and performing all operations necessary to:

1. Manage ACM.
2. Clean debris that are segregated from soil during excavation activities.

3. Demolish the debris to reduce their size, as necessary to allow for the subsequent backfill
and compaction of the debris in the excavations or for off-site disposal.

4.  Transport debris to on-site management areas, as necessary, segregate, size and transport
them back to the excavation for backfill or transport off site for disposal.

Related Sections:

1. Section 02120 Loading, Transportation and Disposal of Contaminated Materials
2.  Section 02144 Wastewater Treatment, Discharge, and Monitoring

3. Section 02300 Excavation, Staging, Backfill, and Compaction

BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set
forth in Section 01270, Measurement and Payment. '

PART 2: PRODUCTS

2.01

A.

DEBRIS

Large debris includes concrete, rubble, steel, wood, boulders, and any non-native materials
encountered during the Work, which must be managed separately due to their size and/or shape.
Large debris is any debris over 6 inches in maximum dimension. In general, large debris
includes materials that would be difficult to manage with the soil (due to their size and/or
shape) using standard earthmoving equipment.

Small debris includes debris that is smaller than 6 inches in maximum dimension, which may
remain incorporated into the excavated soil, as long as the small debris does not interfere with
the subsequent handling, backfilling, or management of the soil.
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C. Debns management categones include recyvclable metal, non-recyclable metal. brick and
concrete. ACM. and other debns (e.g. solid waste. wood. etc.).

PART 3: EXECUTION
3.01 ASBESTOS CONTAINING MATERIALS

A CONTRACTOR shall supply sufficient workers certified in ACM identification and abatement
procedures to accomplish the Work.

B. CONTRACTOR shall sample, remove, and manage all asbestos debris uncovered during
excavaton and grading activities. Types and quantities of ACM are unknown.

C. Debnis identified as ACM shall be managed 1n accordance with U.S. EPA, OSHA, and State of
[inois asbestos abatement rules and any other applicable federal, state and local government
regulations. Whenever there is a conflict or overlap between the above references or between
the above references and the specification. the strictest provisions are applicable.

3.02 LARGE DEBRIS IN CATEGORY 3 SOIL

A CONTRACTOR shall segregate large debns from Category 3 soil during excavation activities
n accordance with Section 02300 of these Specificatons.

B. CONTRACTOR shall protect large debnis encountered in overburden soil from contacting
contaminated soil and or contamunated liquids. In the event the surface of any large debnis
becomes contarmunated, 1t shall be managed 1n accordance with Part 3.03 of this section of the
Specifications without additional compensaton.

3.03 LARGE DEBRIS IN CONTAMINATED SOIL

A CONTRACTOR shall segregate large debnis from contaminated soil during excavation
activities in accordance with Section 02300 of the Specifications.

B. CONTRACTOR shall clean the large debns to meet the following guideline as stated in the
Land Disposal Restnctions, 40 CFR 268.45, Table 1, Footnote 3:

*Ciean debns surface® means the surface, when viewed without magnification, shall be
free of all visible contammated soil and hazardous waste except that residual staining
from soil and waste consisting of light shadows. slight streaks. or minor discolorations,
and soil and waste m cracks, crevices, and pits may be present provided that such
staining and waste and soil in cracks, crevices, and pits shall be limited to no more than
5% of each square inch of surface area.

C. CONTRACTOR shall certify to ENGINEER that debns placed in cleaned debnis stockpiles
meets these requirements. I[f ENGINEER or EPA identify any cleaned debris that does not meet
these requirements. CONTRACTOR shall re<clean the debris to meet the requirements without
additional compensation.

D. CONTRACTOR shall segregate cleaned debnis into the following management categories:
recyclable metal. bnck and concrete, ACM, and other debns (e.g. non-recyclable metal, wood,
general solid waste). CONTRACTOR shall obtain ENGINEER 's written concurrence that the
segregation of non-recyclable matenals 1s correct prior to shipping the material for off-site
disposal.
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E. CONTRACTOR shall protect cleaned large debris from becoming re-contaminated by
contaminated soil and/or contaminated liquids. In the event the surface of any cleaned large
debris becomes re-contaminated, it shall be re-cleaned in accordance with this section of the
Specifications without additional compensation.

F. CONTRACTOR shall manage contaminated materials and wash water generated during large
debris cleaning in accordance with Section 02144 (Wastewater Treatment, Discharge, and
Monitoring) and/or Section 02300 (Excavation, Staging, Backfill, and Compaction) of these
Specifications, as appropriate.

G. Debris that are not suitable for management by surface cleaning (in the opinion of the
ENGINEER), shall be reduced in size (e.g., crushed, shredded, chipped, etc.) so that they can be
managed with the contaminated soil in accordance with Section 02120 of these Specifications.

3.04 DEBRIS MANAGEMENT AND SIZING
A. Debris shall be managed according to the following table.

Clean and Cleaned Debris Category  Disposal Size Requirement

Concrete and bricks Size and re-use on-site | 3-inch minus

Recyclable metal Recycle As required by recycling facility
Non-recyclable metal Demolition landfill As required by landfill

Other debris (solid waste, wood, etc.) | Subtitle D landfill As required by landfill

ACM Subtitle D landfill As required by landfill

Non-clean Debris Category

Concrete and bricks - Subtitle D landfill with | As required by landfill or
Recyclable metal Category 2 soil or treatment facility.
Non-recyclable metal Thermal treatment

Other debris (solid waste, wood, etc.) | With Category 1 soil

ACM

B. CONTRACTOR shall crush or otherwise reduce in size cleaned brick and concrete debris as
necessary so that the debris can be backfilled in accordance with Section 02300 of the
Specifications. In general, brick and concrete debris shall be reduced in size so that their
maximum dimension is less than 3 inches in size, and their shape will not create void spaces or
otherwise adversely impact their placement and compaction within a 6-inch soil lift. Any sized
debris found not to meet the size requirement will be re-sized by CONTRACTOR at no
additional compensation. "

C. CONTRACTOR shall temporarily stockpile large debris that have been sized and are ready to
be backfilled so that ENGINEER can survey the volume of large debris managed.

D. CONTRACTOR shall size debris other than brick and concrete as required by the recycling or
disposal facility, according to the above table. The CONTRACTOR shall be responsible for

identifying the debris size requirements for each facility.

END OF SECTION 02197
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SECTION 02231

CLEARING AND GRUBBING

PART 1: GENERAL

1.01 DESCRIPTION

A All work included in this section shall be performed n accordance with the following
paragraphs, as well as the general requirements set forth in Division | of these Specifications.

B. Work covered under this section includes providing all matenials, equipment, and labor to
prepare the Site for construction, including. but not limited to:

1.  Cleanng operations consisting of cutting and removing trees. shrubs, bushes, and other
vegetation within the construction limits as shown on the Drawings, and as required for
the performance of the Work.

Grubbing operations consisting of removing and disposing of stumps, roots, and other
remains that may impede the Work. Disposal will be in accordance with this section and
Section 02197.

3.  Removing any debns from the work area the ENGINEER mdicates may impede the
progress of the construction project.

C. Related Sections
1.  Section 01571 Soil Erosion and Sedimentation Control
2. Section 02197 Debns Decontamination and Management
3. Section 02300 Excavatnion, Staging, Backfill. and Compaction

)

1.02 SEQUENCING AND SCHEDULING

A. CONTRACTOR shall complete an adequate amount of the clearing and grubbing operations
during Site preparation so that all earthwork activites can fully proceed without delay.

B. CONTRACTOR shall coordinate clearing and grubbing operations with soil erosion and
sedimentation control measures that are implemented under Section 01571 of the
Specifications.

1.03 BASIS FOR COMPENSATION

A Compensation for all work covered under this section of these Specifications shall be as set

forth in Section 01270, Measurement and Pavment.

PART 2: PRODUCTS [NOT USED]
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PART 3: EXECUTION

3.01 CLEARING . _

A. CONTRACTOR shall verify areas to be cleared and grubbed with the ENGINEER before
cutting brush or trees.

B. Unless otherwise designated by the ENGINEER, CONTRACTOR shall remove all trees,
stumps, roots, shrubs, deadfall, and other vegetation that would impede construction progress
from within the Construction Limits as shown on the Drawings. Vegetation to be cleared shall
be cut 6” or less above the original ground surface.

C. CONTRACTOR shall use appropriate methods to prevent cleared materials from becoming
mixed with contaminated materials.

3.02 GRUBBING

A CONTRACTOR shall completely remove all stumps and other vegetative material at or below
the ground surface, which may impede construction progress from within the Construction
Limits as shown on the Drawings.

B. CONTRACTOR shall perform grubbing operations such that work performed in exclusion zone
(contaminated) areas is completed separately from that completed from support zone (clean)
areas.

C. CONTRACTOR shall segregate all materials grubbed from areas impacted by contaminated
materials from materials grubbed in clean soil. _

D. CONTRACTOR shall remove as much soil or impacted material from grubbed material as
possible before stockpiling or sizing.

E. CONTRACTOR shall use appropriate methods to prevent grubbed materials from clean areas
from becoming mixed with grubbed materials from contaminated areas.

3.03 DISPOSITION OF MATERIALS

A. CONTRACTOR shall dispose of all clean (free of contamination) timber, stumps, other
vegetative material and debris within two weeks following generation and in accordance with
all state and local rules.

B. CONTRACTOR may chip clean wood and use to control dust from Category 3 stockpiles or
blend with backfill.

C. Timber, stumps, other vegetative material, or debris that is mixed with contaminated materials
shall be managed as contaminated materials in accordance with Section 02300 of these
specifications.

D. Management of grubbed material classified as debris shall be completed in accordance with
Section 02197 of these specifications.

END OF SECTION 02231
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SECTION 02240

STORM WATER DIVERSION

PART 1: GENERAL

1.01

Al

1.02

DESCRIPTION

All of the work included 1n this section shall be completed in accordance with the following
paragraphs as well as the General Requirements as set forth in Division 1 of these
Specifications.

The work included 1n this section consists of furnishing all supervision, labor, equipment,
matenals. and performing all operations necessary to:

1.  Control surface water as necessary to construct the Work.
2.  Davent run-on around contaminated areas.
3.  Capture contaminated run-off and route it to the on-site treatrnent area.

This work shall include provision of, operation of. and mamtenance of facilities including
berms, bamers, channels, and ditches. and equipment, including pumps, as is necessary to allow
CONTRACTOR to properly construct the work in accordance with these Specifications.

CONTRACTOR shall furmish 300-feet. at minimum. of oil-absorbent boom materials suitable
for collecting water-borne free oil.

Related Sechons:

1.  Section 01571 Soil Erosion and Sedimentation Control

2 Section 02197 Debns Decontamination and Management

3.  Section 02144 Wastewater Treatment, Discharge, and Monitoring
4 Section 02300 Excavation, Staging. Backfill, and Compaction

BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set
forth in Section 01270. Measurement and Payment.

PART 2: PRODUCTS [NOT USED)

PART 3: EXECUTION

3.01 GENERAL
A The CONTRACTOR shall construct, install, and maintain all necessary dewatering and
diversion facilities including diversion ditches, dikes, berms, flumes, drains, sumps, pumps,
and/or other temporary work necessary to control surface water and prevent run-on around
contarmunated areas.
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B.

D.
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Berms constructed to control storm water shall be not less than 9-inches in height, with a 60-
inch base. Berms shall be constructed of off-site general fill that contains not less than 15%
clay sizes by weight. Berms shall be compacted to assure their integrity in the event heavy
equipment drives over them.

The CONTRACTOR shall be responsible for and take measures to protect his personnel,
equipment, and supplies from run-off events, whether from rain, snowmelt, lake effects, or
other natural causes.

CONTRACTOR shall not allow run-off that has contacted contaminated materials to leave the
Exclusion Zone or to contaminate clean soils. Run-off control and recovery efforts shall be
established as part of Site preparation prior to beginning excavation of contaminated materials,
and shall be continuously maintained until a clean soil cover is established over the
contaminated areas. Run-off control and recovery efforts shall i:iclude provisions for collecting
decontamination wash water or other sources of water genc - ..ed by the Work in contaminated

areas.
CONTRACTOR may allow run-off from TASPs located within future excavation boundaries to
infiltrate through the ground surface.

Contaminated run-off shall be directed to collection sumps for recovery or to excavations, and
shall be transferred to the on-site treatment area as defined in Section 02144. CONTRACTOR
shall sequence and coordinate the Work to avoid excessive volumes of contaminated run-off
water to be collected and treated.

CONTRACTOR shall deploy oil-absorbent boom materials as needed to intercept oil migration
with surface water runoff and as directed by ENGINEER.

During diversion efforts, CONTRACTOR shall conduct any pretreatment activities and
coordinate earthwork activities as necessary to accommodate the subsequent wastewater
treatment efforts (e.g., initial sediment removal, non-aqueous phase liquid (NAPL)
separation/recovery, etc.).

END OF SECTION 02240
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SECTION 02300

EXCAVATION, STAGING. BACKFILL. AND COMPACTION

PART 1: GENERAL
1.01 DESCRIPTION

Al All of the work included in this section shall be completed in accordance with the following
paragraphs as well as the General Requirements set forth in Division 1 of these Specifications.

B. Work covered by this section includes furnishing all supervision, labor, equipment. materals,
and performing all operations necessary to:
1. Excavate, segregate, and stockpile soil and debnis from the PAH Remediation Zone
(PRZ), Arsenic Remediation Zone (ARZ) and Designated Soil Stockpile (DSS).

2. Place the excavated soil into temporarv accumulation staging piles (TASPs) of
approximately 500 cubic yards each for testing.

Move the TASPs to appropnate stockpile areas after results of TASP categorization
sampling are available.

(¥

4. Backfill and compact the PRZ and ARZ excavations, using the excavated soil that meets
the ROD soil cleanup levels; on-site borrow (OSB); clean off-site fill. and clean debris.

Construct soil cover over Marginal Zone.

6.  Conduct other earthwork activities that are icidental to other work descnbed in the
Specifications.

C. Related Sections:

Section 01501 On-Site Health and Safety Requirements

Section 01571 Soil Erosion and Sedimentation Control

Section 01710 Emussion Controls and Air Monitoring

Section 02120 Loading, Transportation and Disposal of Contaminated Matenals
Section 02197 Debrnis Decontamination and Management

Section 02240 Storm Water Diversion

Section 02945 Tallgrass Establishment

N o bk w N -

1.02 REFERENCES

A Dlinois Department of Transportation (IDOT). Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2002.

B. American Society for Testing and Matenals (ASTM), Current Edition, ASTM D 698, ASTM D

2487.
C. Occupational Safety and Health Admimistration (OSHA) excavation standards, 29 CFR 1926,
Subpart P.
P} ¥ 49015 SotMFinai Feb 2008 Div 2 doc 02300-1

February 2004



D. Construction Quality Assurance Plan and Performance Standard Verification Plan, Final Design
Report, Soil Operable Unit, Waukegan Manufactured Gas and Coke Plant Site. Waukegan,
Illinois. Barr, 2003.

E. Field Sampling Plan, Final Design Report, Soil Operable Unit, Waukegan Manufactured Gas
and Coke Plant Site. Waukegan, Illinois. CRA, 2003.

1.03 SUBMITTALS
A. Earthwork Sequencing Plan

1. CONTRACTOR shall submit an earthwork sequencing plan that addresses all aspects of
the earthwork tasks including:

Excavation practices and procedures to facilitate segregation of soil into categories
b. Division of excavation areas into work sequence zones

c. Remediation site plan, including anticipated locations of stockpiles (TASPs, debrs,
and category areas) and haul roads with haul road details.

d.  Containment/lining system for contaminated materials staged in non-excavation
areas. CONTRACTOR s design shall include lining each TASP with polyethylene
sheeting and suitably anchoring the polyethylene sheeting. The sheeting shall be
watertight. The TASPs shall be located within the Marginal Soil Zone.

e. Backfill
f. Compaction

g Cover establishment.

2. The plan shall identify equipment to be used for excavation, loading, hauling, stockpiling,
backfilling, and compacting soils.

3. The text of the earthwork sequencing plan shall be submitted as a Microsoft Word file and
figures shall be submitted as AutoCAD Release 2002 drawings.

B.  Clean Off-Site Fill Information

1.  ENGINEER shall conduct testing and analyses on off-site fill soil specified in paragraphs
2.01 D, E, F, and G, soil used in the construction of haul roads, and other material brought
on site as outlined in the Field Sampling Plan for the Site. CONTRACTOR shall identify
off-site fill sources to ENGINEER and allow four (4) weeks for ENGINEER to receive
analytical results on off-site fill source samples prior to transporting off-site fill to the
Site.

2.  CONTRACTOR shall submit a statement from the off-site fill source declaring there is no
contamination in the fill material, and providing evidence that the source is clean.

3..  CONTRACTOR shall submit any results from analytical, geotechnical, or field tests
conducted by CONTRACTOR on each off-site fill soil source.

4. ENGINEER may reject off-site fill source based on data and CONTRACTOR shall find
replacement at no additional cost.
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1.04 SEQUENCING AND SCHEDULING

A CONTRACTOR shall not initate any of the work described in this section until all mobilization
and Site preparation activities as histed in the General Requirements have been completed, and
CONTRACTOR has received approval from ENGINEER to mminate excavation of contaminated

matenals.
B. Afier inihating excavation activities described in this section, CONTRACTOR shall proceed in
2ccordance with the approved earthwork sequencing plan and these specifications.
CONTRACTOR shall not backfill any excavations until approved to do so by ENGINEER.

D. The requested standard turn around ame for analytical sample results w1ll not exceed the
following times: off-site matenal samples. four weeks: excavation verification samples, two
weeks; TASP samples, one week.

0

1.05 PROCESS DESCRIPTION

A Prior to initiating excavation activities and at the beginning of each working day,
CONTRACTOR and ENGINEER shall discuss the intended operations for the day including
but not limuted to:

1.  Sequence of excavation and depths of the excavations,

2. CONTRACTOR s provisions for keeping contaminated matenal segregated according to
the classification by the ENGINEER. and

3. ENGINEER's expected sampling, measurement, and testing.

B. The excavation will be mterrupted as needed for observation and sampling, and/or surveying.
Results of sampling will be reported promptly to CONTRACTOR. CONTRACTOR shall
obtain pnor approval from the ENGINEER for changes in the excavation program and
carthwork sequencing as the excavation proceeds.

C. The individual excavatons will be excavated to the anticipated excavation limits shown on the
Drawings and venification samples will be collected by the ENGINEER according to the
Construction Quality Assurance Plan and Field Sampling Plan. The work at the individual
excavations will then be stopped until receipt of analytical results. The excavated perimeter
w1ll be expanded on the mdividual excavations if the samples exceed ROD soil cleanup levels
for the Site.

D. CONTRACTOR shall account for delay's related to post excavation and TASP sampling and
approval by ENGINEER and U.S EPA in excavation and staging cost and schedule.

E. Excavated matenals will be placed in stockpiles or TASPs according to visual/manual
segregation methods directed by the ENGINEER as described in Section 01110 and the
Construction Quality Assurance Plan.

F. Following TASP categonzation (resulting from analytical sampling by ENGINEER),
CONTRACTOR shall either move the TASP to the specific stockpile area or load and transport
the TASP directly off site according to Section 02120.

1.06  JOB CONDITIONS

A It shall be CONTRACTOR s sole responsibility to examine the Site, review available tests and
reports, conduct additional tests, and otherwise determine to its own satisfaction the location
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and nature of all surface and subsurface features and the soil and water conditions that will be
encountered, as more fully set forth elsewhere in these specifications.

B. CONTRACTOR shall be solely responsible for utilizing means and methods that protect
adjacent structures and utilities from damage resulting from CONTRACTOR’s operations,
specifically including, but not limited to, settlement, consolidation, displacement, cracking,
vibration, undermining, washout, and uplift caused by excavating, compaction, or any other
operation. CONTRACTOR shall be required to repair all structures and utilities damaged as a
result of CONTRACTOR s negligent operations at CONTRACTOR’s cost.

C. CONTRACTOR shall provide all shoring, bracing, sheet piling, trench boxes, tiebacks, and
other measures required to perform all work in accordance with Laws and Regulations.
Specifically, all excavations shall conform to the requirements of OSHA set forth in 29 CFR
1926, Subpart P (Occupational Safety and Health Administration excavation standards).

D. CONTRACTOR shall inspect all open excavations daily and shall provide a Competent Person
to conduct and document the inspections. Competent Person is defined by OSHA as a person
who is capable of identifying existing and predictable hazards in the surroundings, or working
conditions which are unsanitary, hazardous, or dangerous to employees, and who has the
authorization to take prompt corrective measures to eliminate them.

E. Use of explosives will not be permitted.

F. CONTRACTOR shall be solely responsible for determining the means and methods for meeting
the compaction requirements specified herein, except that compaction by flooding or puddling
or other means that involve saturation or over-wetting the soil will not be permitted.

1.07 BASIS FOR COMPENSATION

A Compensation for all work covered under this section of these Specifications shall be as set
forth in Section 01270, Measurement and Payment.

PART 2: PRODUCTS
2.01 SOIL MATERIALS
A Soil Categories

1.  Contaminated soil shall include Category 1 and Category 2 materials from the PRZ and
ARZ so designated by the ENGINEER, DSS, and IDW. Debris encountered in
contaminated soil may be considered part of those materials as long as their size and
shape do not interfere with the handling, treatment, or disposal of the materials.

2. Category 3 soil shall include soil within the PRZ and ARZ that the ENGINEER so
designates. Debris encountered in Category 3 soil may be considered part of the Category
3 soil as long as they meet the size, shape, and material type requirements for backfill.

3.  The estimated limits of the PRZ and ARZ areas to be excavated are shown on the
Drawings.

B. = Debris in Excavation

1.  Large debris and their management requirements are defined in Section 02197.
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2.02

'y

Smaller debnis. as defined in Section 02197, may remain incorporated into the excavated
soil. as long as the smaller debns does not interfere with the subsequent handling,
backfilling. or management of the sotl.

On-Site Borrow

On-site borrow (OSB) includes soil currently stockpiled on site, indicated on the
Drawings. and deemed suitable for use as backfill within select areas of the Marginal
Zone.

OfF-Site General Fill

I

Off-site general fill soil shall be mineral soil classified by ASTM D 2487 as SW, SP, SM,
or SC, and shall be free of contamination, debris, roots, organic or frozen matenals, and
boulders larger than 6” in diameter. The off-site general fill soil source may be rejected
by ENGINEER if judged to be unsuitable for the intended purpose and CONTRACTOR
must propose alternate borrow sources.

Pipe Bedding Material

I

Pipe bedding shall conform to the requirements of IDOT Section 1003.04: Fine aggregates
for Trench Backfill, Sand Backfill for Underdrains, Bedding. Porous Granular Backfill
and French Drains.

Gradation for pipe bedding shall be FA 1 or FA 2, with % passing the No. 200 sieve = 2%
+'- 2%.

Pipe bedding shall be obtained from an off-site source, shall be free of contamination
debris, roots, organic or frozen matenals, boulders larger than 6™ in diameter, and any
matenals that are determmed by ENGINEER to be unsuitable for the mtended purpose.

Pipe bedding shall only be used where required by these Technical Specifications or as
directed by the ENGINEER.

Granular Subbase

1.

Granular Subbase shall conform to the requirements of IDOT Section 311 for Granular
Subbase.

Granular Subbase shall be obtained from an off-site source, shall be free of contamination
debns, roots, organic or frozen matenals, boulders larger than 6 in diameter, and any
matenals that are determmed by ENGINEER to be unsuitable for the intended purpose.

Granular Subbase shall only be used where required by these Technical Specifications or
as directed by the ENGINEER.

Topsoil

I
2.

Topsoil shall conform to the requirements of IDOT Section 1081.05 (a).

Topsoil shall be obtamed from an off-site source, shall be free of contamination, debris,
frozen matenals, boulders larger than 3™ in diameter, and any matenals that are
determined by ENGINEER to be unsuitable for the intended purpose.

MATERIALS
Polyethylene Sheeting
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PART 3:

3.01

A.

B.

D.

G.

H.

3.02

A

1.  Temporary sheeting used to line and cover the contaminated soil stockpiles shall be a
minimum of 20-mil thick reinforced polyethylene sheeting.

EXECUTION
GENERAL EXCAVATION AND EARTHWORK

Excavation shall include the excavation, loading, hauling, staging, and stockpiling of materials
by CONTRACTOR, including contaminated soil and debris.

CONTRACTOR shall excavate to the lines and grades shown on the Drawings or as directed by
ENGINEER. Removal of materials beyond indicated excavation limits without specific
direction of ENGINEER, as well as correction of any defective work identified by ENGINEER,
shall be at CONTRACTOR s sole expense. Unauthorized excav: .ions shall be immediately
backfilled and compacted as specified for authorized excav. + Lns of same classification, unless
otherwise directed by ENGINEER.

General excavation includes incidental excavations performed by CONTRACTOR for
installation of CONTRACTOR’s temporary facilities, other items of work for which excavation
is specified as incidental, or other work items where excavation is considered incidental or for
which a separate pay item is not included in the unit price schedule.

CONTRACTOR shall furnish labor and equipment to excavate test excavations as directed by
the ENGINEER.

CONTRACTOR shall conduct all excavation and backfill activities in the dry unless
specifically directed by the ENGINEER.

Side slopes of excavations shall comply with applicable Laws and Regulations.
CONTRACTOR shall shore or brace excavations where sloping is not possible either because
of space restrictions or stability of the material excavated. CONTRACTOR shall maintain
sides and slopes of excavations in a safe condition until completion of backfilling.

Air emission controls during general excavation shall be addressed as described in Section
01710 of these Technical Specifications.

Temporary drainage ditches, soil berms, and other diversions outside excavation limits shall be
maintained for all excavations as described in Section 01571 and 2240.

CONTRACTOR shall maintain and relocate truck haul roads throughout the Site as necessary
for the stage of the Work as described in Section 1500.

In the event any unexpected materials/liquids; drums, containers, tanks, or any similar material
of concern is encountered during the excavation activities, the excavation activities in that
location shall immediately be stopped and the concern shall be addressed as described in
Sections 01501 and 01503 of these Technical Specifications.

REMEDIAL ZONE SOIL EXCAVATION AND STAGING

CONTRACTOR shall perform excavation operations in accordance with the approved
Earthwork Sequencing Plan.

CONTRACTOR shall excavate each area to limits shown on the Drawings and as directed by
the ENGINEER. Excavation beyond the limits shown on the Drawings shall be as directed by
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the ENGINEER. Excavated soil shall be loaded. hauled, staged. and stockpiled at the locations
shown in the CONTRACTOR ‘s Earthwork Sequencing Plan and approved by ENGINEER.

C. Based on the results of venfication sampling conducted by ENGINEER, CONTRACTOR may
be required to excavate beyond the anticipated excavation limits as shown on the Drawings.
Excavation penimeters may be extended to remove areas of remaining contaminated soil as
directed by the ENGINEER. Remedial zone soil quantities in Section 01110 are considered
estmated quantinies.

D. CONTRACTOR shall assist ENGINEER with sampling, specifically by providing labor and
equipment (i.e. excavator) necessary to conduct venfication sampling from excavations
determuned unsafe for entrv by the Competent Person and excavations with standing water in
the bottom.

E. CONTRACTOR shall segregate excavated so1l into the three (3) categories established by the
ENGINEER at the point of excavation to minimize mixing of the matenials. Visual/manual
methods w11l be used by ENGINEER for distinguishing matenals to be segregated according to
the Construction Quality Assurance Plan, summanzed in Section 01110 of these Specifications.
CONTRACTOR is to carefully excavate so as not to mix matenals of different field-identified
categonies. CONTRACTOR may entrain a minimal quantity but not more than 1 foot, of
surrounding Category 3 matenal when excavation Category | and Category 2 material. In no
case shall CONTRACTOR entrain Category 1 or Category 2 matenal and place it in a Category
3 TASP. If CONTRACTOR routinely entrains more than 1 foot of adjacent presumed Category
3 matenal when excavating Category 1 or Category 2 matenal, excavatng work will be
suspended unul CONTRACTOR proposes new procedures to reduce mixing. Notwithstanding
these requirements. with the prior approval of the ENGINEER, selected matenals may be
blended with Category |1 matenal, either in the excavation or in the Category 1 stockpile, to
improved matenal handling properties and the matenal will remain Category 1.

F. TASP sampling w1l! be performed by the ENGINEER after CONTRACTOR notifies
ENGINEER that no further soil will be added to the TASP. The CONTRACTOR must
maintain the TASP until the analytical data is received and evaluated and U.S. EPA approval is
obtained. The standard turn around time for TASP sample results (one week) will be routinely
requested. TASP mamtenance shall include control of run-on and runoff, transport of
particulates or dust via air or water away from the TASP or other measure as directed by the
ENGINEER. CONTRACTOR will be required to move TASP which may impede the progress
of the Work or as otherwise directed by ENGINEER, possibly resulting in multiple handling of
TASP.

G. CONTRACTOR shall place matenial designated by ENGINEER as Category 1 in stockpiles as
follows:

1.  Matenal which exceeds TCLP cntena and which meets acceptance critena of the thermal
treatment facility shall be placed in Category 1 stockpiles designated for off-site thermal
treatment.

2. Matenal which exceeds TCLP criteria and does not meet acceptance criteria of the
thermal treatment facility shall be placed in stockpiles designated for disposal at a RCRA
Subtitle C landfill.

H. CONTRACTOR shall place Category 2 soil in TASPs in preparation for an analytical testing
program conducted by ENGENEER. TASPs shall be approximately 500 cubic yards in size.
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3.03

1.  CONTRACTOR shall place confirmed Category 2 matenal (analytical testing results
below TCLP criteria) in stockpiles designated for off-site disposal at a RCRA Subtitle D
landfill. '

2. If the analytical testing results exceed TCLP criteria, ENGINEER will direct
CONTRACTOR to place the TASP material in Category 1 stockpiles designated for off-
site thermal treatment. '

CONTRACTOR shall place Category 3 soil in 2 classes of TASP, according to the visible
character of the excavated soil, in preparation for an analytical testing program conducted by
the ENGINEER. Separate TASPs will be made for soil designated Category 3a and Category
3b, as described in Section 01110. TASPs shall be approximately 500 cubic yards in size.
Category 3a and Category 3b TASPs shall be kept strictly separated until testing results are
available, at which point the TASPs shall be managed as follows:

1.  CONTRACTOR shall place confirmed Category 3 material (analytical testing results
below TCLP criteria and below ROD Soil Cleanup Levels) in stockpiles designated for
use as backfill in the excavations located within the Marginal Zone.

2. CONTRACTOR shall place material which does not meet the analytical criteria for

Category 3 soil in the appropriaie Category 1 or Category 2 stockpile as directed by
ENGINEER.

CONTRACTOR shall remove any large debris, including structures or foundations located
below the ground surface, and potential ACM encountered during excavation. Large debris and
potential ACM encountered during excavation shall be segregated from the other materials
being excavated and managed in accordance with Section 02197 of these Specifications.

To the extent possible, CONTRACTOR shall load contaminated materials directly from
excavation equipment into trucks or other transport vehicles, and transport the materials non-
stop between the excavations and the stockpiles and TASPs on a single designated route, to
minimize the potential spread of contamination. Transport vehicles shall have the means to
prevent spillage of loads, or leaking of liquids during transport.

CONTRACTOR shall locate contaminated soil TASPs in areas of planned future excavations or
for TASPs located outside of anticipated excavation boundaries, CONTRACTOR shall conform

to the earthwork sequencing plan.

Following TASP categorization by analytical testing, CONTRACTOR shall either move the
TASP to the specific stockpile area or load and transport the TASP directly off site according to
Section 02120.

Any vehicle used to excavate or transport the contaminated soil shall not leave the Site or be
used to excavate or transport any materials except contaminated soil until that piece of
equipment has been decontaminated. Contractor shall sequence the Work such that equipment
used for excavation and transportation of contarninated soil and other contaminated material is
not used for excavation and transportation of clean fill until that equipment has been
decontaminated. The contaminated soil stockpiles will be within the contaminated zone and
trucks to be used for off-site transportation shall remain outside of the contaminated zone.

BACKFILL

CONTRACTOR shall not backfill contaminated soil excavations until approved by
ENGINEER.
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Fiil matenals including soil meeting ROD cleanup levels, OSB, clean off-site fill, and clean
debrnis shall be placed as shown on Drawing C-05.

Backfill matenals shall be placed in Iifis not to exceed 12 inches in uncompacted thickness,
except clean debns. which shall be placed 1n lifts not to exceed 6 inches m uncompacted

thickness.

Clean debns managed under Section 02197 shall be backfilled with the soil meeting ROD
cleanup levels, OSB. and clean off-site fill. Debris shall not be placed i the Marginal Zone
Soil Cover with the clean off-site fill. or topsoil. Lifts of debns shall be alternately placed with
Lifts of soil.

CONTRACTOR shall prevent the concentration of wood debns within the backfilled materials.
The maximum concentration of wood materials contained in any truckload of material that is
transported to the excavaton for backfill shall be no more than 1% by volume.

If any excavations are backfilled in the wet clean, sized debris or granular fill shall be used to
fill below the water surface and shall be carefully placed 1o prevent segregation of materials.
Clean, sized debris or granular fill shall not be dropped from above the water surface. Place
clean, sized debnis and or granular fill to a depth up to 8 inches above the water surface prior to

compaction.

COMPACTION

CONTRACTOR shall compact each backfilled lift greater than 1 ft below ground surface to a
minmimum of 95 percent of maximum standard Proctor density (ASTM D 698).

Unless otherwise specified. CONTRACTOR shall machine compact the top 1 ft of all
backfilled matenials by dnving tracked construction equipment over each lift This compaction
must firm soil and elimmate voids, and provide a suitable rooting zone for plants.

In areas of parkang lot and pavemnent restoration each lift shall be compacted to a mmimum of
95 percent of maximum standard Proctor density (ASTM D 698).

ENGINEER may conduct density testing on each backfilled material that requires compaction
as specified in the Construction Quality Assurance Plan. CONTRACTOR shall accommodate
that testing by informing ENGINEER of the backfill schedule, suspending operations as needed
for the testing, and uncovening work as requested for testing.

COVER CONSTRUCTION

Site shall be rough graded and compacted to final subgrade elevations prior to placing and
establishing final soil cover and grade.

A mmimum of 6-inch cover is required within the limits of the Marginal Soil Zone. Final
compacted topsoil thickness shall not be less than 6 inches in the Margmal Soil Zone.
Areas in which OSB is placed shall be covered by a total of 10 mches of soil consisting of 4

inches off-site general fill and a minimum of 6 inches topsoil. Mnimum final cover depths,
after compaction, are shown on Drawing C-05.

Subject to EPA approval. gravel surfaced areas will be repaired in-kind with granular subbase.
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FIELD QUALITY CONTROL

CONTRACTOR shall utilize equipment, materials, and procedures that are anticipated to meet
the quality requirements specified.

CONTRACTOR shall permit ENGINEER to observe subgrades and fill layers before further
construction work is performed thereon. The ENGINEER may test subgrades and fill layers.

CONTRACTOR shall coordinate operations so that ENGINEER may conduct quantity surveys.

MAINTENANCE
CONTRACTOR shall repair and reestablish grades in settled, eroded, and rutted areas within
the Construction Limits.

CONTRACTOR shall comply with all laws and regulations applicable to the Work. This shall
include the use of erosion control methods, when necessary, which will allow movement of
water but will retain sediment so as to protect erodible or discharge areas from sediment-laden

or contaminated runoff.

END OF SECTION 02300
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SECTION 02528

WELL ABANDONMENT

PART I: GENERAL

1.01

A

B.

1.02

1.03

DESCRIPTION

All work included 1n this section shall be done in accordance with the following paragraphs, as
well as the general requirements set forth in Division | of these Specifications.

The work covered under this section of the Specifications consists of furmishing all supervision,
labor, matenals. equipment. and performing all operations necessary to abandon six monitoring
-.2lls located in or near excavation areas shown on Drawing C-03, and any additional wells as
directed by ENGINEER, and dispose of well matenals.

Well abandonment shall be conducted prior to beginning ARZ and PRZ excavation activities,
unless otherwise directed by ENGINEER.

All wells not spectfied for abandonment shall be protected by the CONTRACTOR. Any wells
that are damaged by CONTRACTOR shall be replaced by CONTRACTOR at its sole expense.

JOB CONDITIONS

CONTRACTOR shall be solely responsible for evaluating existing facilites and Site conditions
and considering all factors that may affect progress or performance of the Work

CONTRACTOR shall become owner of matenals generated by the monitormg well
abandonment procedures and shall dispose of or recycle all debris in accordance with
applicable laws and regulations.

SUBMITTALS

CONTRACTOR shall submit to ENGINEER copies of all required permits, submittals, and any
other documentation that the wells were abandoned in accordance with all local, state, and
federal requirements. including copies of the well sealing forms submitted to Lake County.
REFERENCES

ASTM C150-852a Specifications for Portland Cement.

BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set
forth in Section 01270, Measurement and Payment.

PART 2: PRODUCTS

2.01 MATERIALS
A Portland Cement: Portland cement (Type I) shall meet the requirements of ASTM C150-85a.
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Bentonite: Bentonite shall be finely ground, premium grade bentonite. The bentonite shall be
free from lumps and objectionable material that would prevent easy mixing into a smooth fluid.

Neat Cement Grout: Neat cement grout shall consist of a mixture of one bag (94 pounds)
Portland cement (Type I) tc not more than 6 gallons of potable water. Bentonite up to 5 percent
by weight of cement may be added. No other admixtures will be allowed.

PART 3: EXECUTION

3.01

3.03

A.

P:\13VM9\015\Soil\Final Feb 2004\Div 2.doc

EQUIPMENT PREPARATION

Equipment should be cleaned with a high-pressure water jet and all tools that enter the well
shall be cleaned with steam or a high-pressure hot-water jet sufficient to remove all grease, oil,
and other objectionable material. Water used for cleaning shal® be potable water free of
additives. No joint dressing or other compound shall be useu on down-hole equipment.

WELL ABANDONMENT

Groundwater monitoring wells to be abandoned are designated on Drawing C-03. Leave all
other wells not specified for abandonment undisturbed and protect them from damage. If a well
not specified for abandonment is damaged, it shall be reinstalled at the CONTRACTOR’s sole

expense.
CONTRACTOR shall abandon the designated wells before ARZ or PRZ excavation begins,
with prior approval from the ENGINEER. If additional wells are subsequently identified by the
ENGINEER for abandonment, CONTRACTOR shall coordinate the abandonment schedule
with ENGINEER.

CONTRACTOR shall make proper notification for well sealing in accordance with local, state,
and federal requirements.
CONTRACTOR shall abandon wells in accordance with applicable codes, regulations, and

requirements. CONTRACTOR shall provide responsibility for well abandonment in
accordance with current local, state, and federal requirements. Well logs are in Attachment A.

All well casings shall be removed to a depth of four feet below ground surface. In addition, well
protection (i.e., protective posts or surface mount) shall be removed.

Well abandonment procedure:

1. Fill the riser and screen with neat cement grout starting from the base of the screen. Grout
shall be placed by pumping under pressure through a tremie pipe. After 6 inches of grout
has been placed in the bottom of the well, the discharge point of the tremie pipe shall be
maintained at least 3 inches or more below the grout surface.

2. After the grout has been placed, remove the protective casing and posts. Remove all riser
and piping above three feet below ground surface and backfill area to existing grade.

DOCUMENTATION OF WELL ABANDONMENT

CONTRACTOR shall maintain a written record of monitoring well abandonment.
CONTRACTOR shall submit well sealing forms to Lake County in accordance with county

requirements.
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B. CONTRACTOR shall furnish a well abandonment report. The report for well abandonment
shzll include. but not necessanly be himited to. the following informaton:

1. Well number

[

Location

3. Date of abandonment

4. Quantty of neat cement grout trenued into well
5.  Depth of monitonng well

6.  Groundwater levels

7. Abandonment conditions encountered

END OF SECTION 02528
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SECTION 02630

STORM DRAINAGE REPAIR AND REPLACEMENT

PART 1: GENERAL
1.01 DESCRIPTION

A. All work included in this section shall be performed in accordance with the following
paragraphs, the General Requirements set forth in Division 1 of these Specifications.

B. Work covered under this section includes providing all materials, equipment, and labor to
furnish and install storm sewer pipe and fittings including, but not limited to:

1.  Reinforced concrete pipe (RCP), bends, and appurtenances.
2. Precast reinforced concrete manhole/catch basin units.

3.  Bedding material. ‘

4.  High Density Polyethylene Pipe (HDPEP).

C. For the purpose of this section, pipe shall include but not be limited to concrete pipe and
polyethylene pipe. CONTRACTOR shall match existing pipe type.

D. CONTRACTOR shall protect drainage pipes and structures encountered during the Work.
Repair or replacement of storm drainage systems that is necessary shall be conducted in
accordance with this Specification.

1.02 REFERENCES

Illinois Department of Transportation Standard Specifications for Road and Bridge
Construction, 2002 Edition, hereafter referred to as IDOT Standard Specifications.

B. American Society for Testing and Materials, Current Edition, hereafter referred to as ASTM.

1.03 SUBMITTALS

A. CONTRACTOR shall submit shop drawings of the precast concrete manhole/catch basin units
to the ENGINEER for review and approval in accordance with Section 01330 of these
Specifications.

B. CONTRACTOR shall submit a certificate of compliance for the RCP and HDPEP a minimum
of two weeks prior to performing the work.

C. CONTRACTOR shall submit gradation test results for the bedding material a minimum of two
weeks prior to using the material for the work.
1.04 BASIS FOR COMPENSATION

A. Compensation for all work covered under this section of these Specifications shall be as set
forth in Section 01270, Measurement and Payment.

P:\13\9\015\Soil\Final Feb 2004\Div 2.doc 02630-1
February 2004



-

PART 2: PRODUCTS

201

Al

PRECAST CONCRETE MANHOLE ‘CATCH BASIN UNITS

Precast concrete manhole catch basin units shall conform to the requirements of IDOT Standard
Specification 1043. The reinforcing steel shall be designed by the vendor to meet the following
conditions and shall be subrmitted to the ENGINEER 1n accordance with Part 1.03 of this

Section:

1.  Soil elevations shall be as shown on Drawing C-04. Soil shall be assumed to have a
saturated unit weight of 150 pounds per cubic foot with an mtemal friction angle of 20°.

2. Groundwater elevation shall be assumed to be at the ground surface at all locations.
3. Shall be capable of supporting HS-20 loading with a minimum of two feet of soil cover.

REINFORCED CONCRETE PIPE
RCP shall conform to the requirements of IDOT Standard Specification 1040.03.

1. Soil elevanons shall be as shown on Drawing C-04. Soil shall be assumned to have a
saturated unit weight of 150 pounds per cubic foot with an internal friction angle of 20°.

2. Groundwater elevation shall be assumed to be at the ground surface at all locations.

3. Shall be capable of supporting HS-20 loading with a minimum of two feet of soil cover.

HIGH DENSITY POLYETHYLENE PIPE

HDPEP

1.  HDPEP solid wall wath heat-fused joints, shall be “bluestripe™ for potable water supply
and manufactured in accordance with ASTM F-714. All pipe joints shall be water tight
and heat-fused as specified. HDPEP shall meet the following conditions:

2.  Groundwater elevation shall be assumed to be at the ground surface at all locations.
3.  Shall be capable of supporting HS-20 loading with a minimum of two feet of soil cover.

PIPE BEDDING MATERIAL

Pipe bedding matenal shall conform to the requirements of IDOT Standard Specification
1003.04 for bedding matenal.

PIPE BACKFILL MATERIAL

Pipe backfill matenal shall be off-site general fill (Paragraph 2.01D, Section 02300 of these
Specifications), which is less permeable than the surrounding native soil.

PART 3: EXECUTION

3.01 PRECAST CONCRETE MANHOLE/CATCH BASIN UNITS
A Salvage existing catch basin grate and manhole if possible. Replace all adjustment rings with
new matenal on salvaged manholes. New precast concrete manhole/catch basin shall be
constructed in accordance with [DOT Standard Specification 1043.
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3.02 FILL PLACEMENT AROUND PIPES AND STRUCTURES
A. The CONTRACTOR shall notify ENGINEER before placing fill around pipes or structures.

Do not use frozen fill material or place on frozen subgrade.

B.
C. Excavation and backfill shall conform to IDOT Standard Specification 550.

D. The native material under the bedding material shall be compacted to 95% standard Proctor
density.

3. The bedding material shall be compacted to 100% standard Proctor density.

F. All unsuitable peat materials shall be excavated.

G. Place fill material in maximum 4-inch loose lifts under pipe haunches and compact to 95% of

maximum standard Proctor density, ASTM D 698, with hand-operated vibrating compactor
until firmly compacted to pipe spring line and in strict accordance with the pipe manufacturer’s

specifications.
H.  No pipe shall be laid in water nor when the trench bedding conditions are unsuitable, unstable,
and/or unconsolidated.

3.03 FIELD QUALITY CONTROL
A. Pipe and structure installation will be subject to rejection for any of the following reasons.
1.  Failure to conform to the Specifications, particularly with regard to:
a. Compaction under and around the pipe and/or structure
b. Line and grade
2.  Fractures or cracks passing through barrel wall or socket.

3. Chips or fractures on interior of barrel exceeding 2 inches in length, 1 inch in width, and
depth more than % barrel thickness.

4. Cracks which, in the opinion of ENGINEER or WCP Group Representative, may impair
strength, durability, or serviceability of pipe.

Defects indicating improper proportioning, mixing, or molding.
6. Damaged ends where such damage would prevent making a satisfactory joint.

7.  Non-water tight pipe or structure joints

END OF SECTION 02630

02630-3
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SECTION 02745

BITUMINOUS CONCRETE PAVEMENT

PART 1: GENERAL

1.01
A

B.

DESCRIPTION

All work included 1n this section shall be performed in accordance with the followmg
parzgraphs as well as the General Requirements =t forth in Division 1 of these Specifications.

Work under this section includes restorning removed or damaged concrete and bituminous
pavement duning the performance of the Work.

1.02 REFERENCES

A Nllinois Department of Transportation Standard Specifications for Road and Bndge

Construction, 2002 Edition. hereafier referred to as [DOT Standard Specifications.
1.03 SUBMITTALS

A Submut for documentation signed certification that materials furnished and mixture designs to
be used for this work have been tested and conform to the applicable requirements of these
Specifications. Indicate source of matenals. mixture designations arnd proportions, name and
address of testing laboratory, and dates of tests.

1.04 DELIVERY, STORAGE. AND HANDLING
A Only matenals meeting requirements at ime of placement (temperature. etc.) will be accepted.
B. Immediately remove from Site all materials not meeting requirements.

1.05 SEQUENCING AND SCHEDULING

A Do not proceed unul testing of base matenals has been completed by ENGINEER or WCP
Group Representanve.

B. Do not proceed unul grading of base materials has been completed in accordance with this
section. Touch up or regrade as necessary to provide surface free of ruts, nlls, depressions, and
other undesirable features.

1.06 BASIS FOR COMPENSATION

A Compensation for all work covered under this section of these Specifications shall be as set
forth in Secthon 01270, Measurement and Payment.
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PART 2: PRODUCTS

2.01
A.

2,02

2.03

2.04
A

BITUMINOUS BASE COURSE

Bituminous base course shall meet the material requirements of IDOT Section 355, grade
PG58-22 or PG64-22, for standard Bituminous Base Course. Bituminous base course shall be

plant mixed.

BITUMINOUS WEARING COURSE

Bituminous wearing course shall meet the material requirements of IDOT Section 405 for
Bituminous Surface Plant Mix (Class B). Bituminous Wearing Course shall be plant mixed.

BITUMINOUS TACK COAT

Bituminous tack cdat shall conform to the requirements of IDOT Section 406 for Bituminous
Tack Coat.

SUBBASE MATERIAL -
Subbase material shall conform to the requirements of IDOT Section 311 for Granular Subbase.

PART 3: EXECUTION

3.01

3.03

3.04

D.
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GENERAL
Replace pavement as required to restore to pre-demolition limits, thicknesses, and types.

When matching existing pavement, sawcut existing edges full depth straight and vertical.

GRANULAR SUBBASE MATERIAL

Place granular subbase material to the compacted thicknesses for new bituminous surfaces as
shown on the Drawing C-05. Compaction shall be in accordance with IDOT Section 311.05.

Subbase material disturbed or removed during the Work is to be replaced and compacted to
existing grade before disturbance.

BITUMINOUS BASE COURSE

Bituminous base course shall be placed and compacted in accordance with IDOT Specification
Section 355, except that CONTRACTOR shall be solely responsible for determination of
appropriate equipment operating conditions and grade control.

BITUMINOUS TACK COAT
Apply in accordance with the requirements of IDOT 406.

Apply between paving lifts and to all curb faces, edges of existing pavement, and all manholes,
castings and other surfaces to be abutted.

Apply immediately prior to placement of bituminous pavement. Recoat areas that have been
coated more than 8 hours before placement of pavement.

Clean excess from all surfaces not required to be coated.

02745-2
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303 BITUMINOUS WEARING COURSE
A Bituminous wear course shall be placed and compacted in accordance with IDOT Specification

Section 406, except that CONTRACTOR shall be solely responsible for determination of
appropriate equipment operating conditions and grade control.

B. Final rolled surface shall match all curb. slabs. and adjacent surfaces withm plus 1/8 inch,
minus 0 inch.

C. Following placement and compaction, the thickness of the complete asphalt pavement section
shall be within plus or minus 1'4 inch of the required thickness and the finished surface shall
show no vanations greater than 1.8 inch from the edge of a 10-foot straightedge. The finished
surface shall be free of “depressions™ or other areas of standing water following complete
wetting sufficient to generate runoff.

D.  The finished surface shall be tight and shall not exhibit a porous or fractured surface capable of
trapping or holding moisture.

3.06 PATCHING ASPHALT PAVEMENT

A All patching of asphalt paving shall be accomplished using plant mixed materials meeting the
requirements for the layer being patched. Compaction and other requirements shall be as for
the layer being patched. All asphalt and concrete edges shall be liberally coated with
bitumninous tack coat, as shall all honzontal layers between bituminous materials.

3.07 FIELD QUALITY CONTROL

A The CONTRACTOR shall establish and maintain quality control for work covered under this
section to assure compliance with the Contract requirements, including compaction test results
if requested by ENGINEER or WCP Group Representative.

END OF SECTION 02745
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SECTION 02820

FENCING

PART 1: GENERAL

1.01

A.

B.

1.02

1.03

1.04

DESCRIPTION

All work included in this section shall be performed in accordance with the following
paragraphs as well as the general requirements set forth in Division | of these Specifications.

The work covered under this section includes furnishing and installing in a satisfactory
condition all fencing required on this project. Extent and location shall be as shown on the
Drawings.

Other existing fencing shall be protected during construction. Any damage to the existing
fences shall be repaired under this section of the Specifications.

REFERENCES

The following are complete titles of references cited in this Section:

1.  ASTM Al53, “Zinc Coating on Iron and Steel Hardware”

2. ASTM A491, “Aluminum-Coated Steel Chain-Link Fence Fabric”
3. ASTM A585, “Aluminum-Coated Steel Barbed Wire”

4. ASTM C33, “Concrete Aggregates”

5. ASTM C150, “Portland Cement”

6. ASTM F900, “Industrial and Commercial Swing Gates”
QUALITY ASSURANCE

Standard of Manufacture, Chain Link Fence: Comply with the standards of the Chain Link
Fence Manufacturer’s Institute for “Galvanized Steel Chain Link Fence Fabric” and as herein
specified.

BASIS FOR COMPENSATION

Compensation for all work covered under this section of these Specifications shall be as set
forth in Section 01270, Measurement and Payment.

PART 2: PRODUCTS

2.01

A
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CHAIN LINK TYPE FENCING

Fabric shall be aluminum coated steel chain link No. 9 gauge wire woven in a 2-inch mesh. The

top and bottom salvage shall have a barbed finish. Fabric to conform to ASTM A491-80,
Class II. Fabric height to be 72 inches.

Aluminum coating shall be not less than 0.40 ounces per square foot of wire surface.
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C. Bottom tension wire shall be No. 7 gauge aluminum coated spring coil.

D. The chain link fabnic shall be securely fastened to all terminal posts using 3°16-inch by 3/4-inch
tension bars and heavy 11-gauge tension bands. The fabnic shall be fastened to all intermediate
posts with 9 gauge tie wires. Fabnc shall be tied to top rail with 9 gauge tie wires.

202 CHAIN LINK FENCING FRAME WORK

A General: Pipe sizes indicated are commercial pipe size. Galvanized steel with not less than 1.8-
ounce zinc per square foot. Equivalent tubular sections. H-sections or roll-formed sections may
be substituted for pipe sections.

B. Hardware and Accessones: Galvamzed, ASTM A153-82.

C. End, Comer and Pull Post
1.  3.0-inch OD steel pipe, 5.79 pounds per lineal foot

D. Line Posts: Space 10 feet o.c. maximum, unless otherwise shown. of following minimum sizes

and weights.
1.  2.5-inch OD steel pipe. 3.65 pounds per lineal foot

E Top Rail: 1.625-inch OD. manufacturer’s longest lengths, with expansion type couplings,
approximately 6 inches long, for each joint. Provide means for attaching top rail securely to
each gate, comer, pull, and end post.

F. Gate Posts:

. Pipe (O.D.) Size Pourds Per
Gate Width ! In Inches Lineal Foot
| Up to 6 feet 2.875 5.79
| Over 6 feet up to 13 feet 4.00 9.11
Over 13 feet to 18 feet 6.625 18.97
' Over 18 feet 8.625 24.70

G. Post Brace Assembly: Manufacturer’s standard adjustable brace at gate posts and at both sides
of corner and pull posts, with horizontal brace located at mid-height of fabric.

H. Replacement Gate Fabrnicanon: ASTM F900.

1.  All replacement gates shall be fabricated to meet the opening sizes shown on the
Drawings. Provide additional horizontal and vertical members to ensure proper gate
operation and for attachment of fabric, hardware and accessories. Space so that frame
members are not more than 8 feet apart.

2.  Assemble gate frames by welding or with special malleable or pressed steel fittings and
nvets for ngid connections. Use same fabnic as specified for fence, unless otherwise
indicated. Install fabnc wath stretcher bars at vertical edges. Bars may also be used at top
and bottom edges. Attach stretchers to gate frame at not more than 15 inches on centers.
Attach hardware with nvets or by other means that will provide security against removal

or breakage.
3.  Cross-bracing shall be provided on all gates where necessary to provide frame rigidity
without sag or twist.
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2.03

2.04

2.05

CONCRETE

Provide concrete consisting of Portland cement, ASTM C150, aggregates, ASTM C33, and
clean water. Mix materials to obtain concrete with a minimum 28-day compressive strength of
2,500 psi, using at least four stacks of cement per cubic yard, 1-inch maximum size aggregate,
maximum 3-inch slump, and 2 percent to 4 percent entrained air.

TEMPORARY CONSTRUCTION FENCE

Construction fence shall be orange plastic construction fence or approved equal, with a
minimum height of 4 feet.

TEMPORARY CONSTRUCTION FENCE POSTS

Fence posts shall be designed and installed to be sufficient to properly maintain the temporary
fence for the required duration.

PART 3: EXECUTION

3.01

A.

D.
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DEMOLITION
Salvage existing fencing and posts shown on the Drawings. Relocate existing wire fabric fence
system at location shown on Drawings.

Any unsalvageable fence material shall be stockpiled at a designated location on site and
disposed of in accordance with Section 02197.

INSTALLATION CHAIN LINK FENCING

Line Posts: Drive line posts or drill holes for post footings in firm undisturbed or compacted

soil.

1. Unless otherwise indicated, drive posts or excavate hole depths approximately 3 inches
lower than the post bottom, with bottom of posts set not less than 36 inches below the
surface when in firm, undisturbed soil.

Setting Comer and Gate Posts: Remove loose and foreign materials from sides and bottoms of
holes, and moisten soil prior to placing concrete.

1.  Center and align posts in holes 3 inches above bottom of excavation.

2.  Place concrete around posts. Check each post for vertical and top alignment, and hold in
position during placement and finishing operation.

3.  Finish tops of fooﬁngs, and slope or dome to direct water away from posts. Extend
footings for gate posts to the underside of bottom hinge.

Brace Assemblies: Install braces so posts are plumb when diagonal rod is under proper
tensions.

Tension Wire: Install tension wires by weaving through the fabric and tying to each post with
not less than 6 gauge galvanized wire, or by securing the wire to the fabric. Bottom tension wire

shall be stretched taut from terminal to terminal post and securely fastened to each intermediate
post 6 inches above grade. Attach to fabric every 24 inches.

02820-3
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E. Fabnic: Leave approximately 2 inches between fimish grade and bottom salvage. Pull fabric
taut and ue to posts. rails. and tension wires. Install fabnc on secunty side of fence, and anchor
to framework so that fabnc remains in tension after pulling force is released. There shall be
one tension band for each foot in the height of fence at all terminal posts. The fabric shall be
fastened to all intermediate posts with tie wires. spacing not to exceed 12 inches apart. Fabric
shall be tied 1o top rail with tie wires, spacing not to exceed 24 mches.

F. Stretcher Bars: Thread through or clamp to fabric 4 inches o.c., and secure to posts with metal
bands spaced 12 inches o.c.

G. Tie Wires: Use U-shaped wire, conforming to diameter of pipe to which attached clasping pipe
and fabric firmly with ends misted at least two full turns. Bend ends of wire to minimize
hazarg to persons or clothing.

H. Fasteners: Install nuts for tension band and hardware bolts on side of fence opposite fabric side.
Peen ends of bolts or score threads to prevent removal of nuts.

3.03 INSTALLATION OF CONSTRUCTION FENCE

A Construction fence shall be installed at the locations shown on Drawing C-03 or as necessary to
delineate work zones.

B. Construction fence shall be supported by steel fence posts at a minimum of every 10 feet on
center.

C. Fence shall be tied to the support posts at a minimum at the top, center, and bottom of the fence.

D. CONTRACTOR shall continuously maintain the fence

3.04 FIELD QUALITY CONTROL

A The CONTRACTOR shall establish and maintain quality control for work under this section to

assure complhance with contract requirements.
END OF SECTION 02820
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SECTION 02945

TALLGRASS ESTABLISHMENT

PART 1: GENERAL

1.01
A.

B.

P\ 3MN015\Soil\Final Feb 2004\Div 2.doc

DESCRIPTION

All work included in this section shall be performed in accordance with the following
paragraphs and the General Requirements set forth in Division 1 of these Specifications.

Work covered under this section includes providing all materials. 2quipment, and labor
necessary for tallgrass establishment within the areas outlin~d .n the Drawing C-05, including:

1.  Topsoil Preparation
2. Seeding
3. Mulching

QUALIFICATIONS AND SUBMITTALS

CONTRACTOR shall perform all work under the direct control of a superintendent conforming
to the minimum qualifications, including tallgrass establishment experience and extensive plant

knowledge.

1. CONTRACTOR to submit a minimum of three tallgrass establishment projects (list only
projects that were installed under the foreman assigned to this project). Include the
project location and the Client and/or Landscape Architect’s name and phone number for

ENGINEER to contact.

2. Foreman to have a minimum of five years of experience in tallgrass estab]isﬁment and
prairie management. All crews to be familiar with seeding procedures and be under the
supervision of a qualified foreman,

CONTRACTOR shall not change foreman without the written approval of ENGINEER.

REFERENCES

AOSA — Association of Official Seed Analysis: Rules for Testing Seeds, Journal of Seed
Technology, 1991 Edition.

ICBN - International Code of Botanical Nomenclature.
ICNCP - International Code of Nomenclature of Cultivated Plants.

ANSI — American National Standards Institute: American Standard.for Nursery Stock, ANSI
Z60.1-1990. -

IDOT, Standard Specifications for Road and Bridge Construction, Adopted January 1, 2002.

DEFINITIONS
PLS: Pure Live Seed. A unit of measure used to define the amount of viable seed in a seed lot.

02945-1
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QUALITY ASSURANCE

The ENGINEER shall have the nght to inspect seeds. either at the place of growth or at the Site

befcre planting. for compliance with requirements for name, vanety. size, quantity, quality and

mix proportion.

Delivery and Storage of Seed:

1. CONTRACTOR shall have the seeds shipped and stored with protection from weather or
other conditions which would damage or impair the effectiveness of the product.

BASIS FOR COMPENSATION

Compensanon for all work covered under this section of these Specificanons shall be as set
forth in Section 01270. Measurement and Payment.

PART 2: PRODUCTS

201

2.03

204

TOPSOIL
Topsoil shall be well dramed (Paragraph 2.01G, Section 02300 of these Specifications).

SEED

Seed shall be blended by the vendor, and rato shall also be guaranteed by the vendor in writing
10 be as specified by proper labeling. See Drawing C-05 for seed specification.

Seed shall be true to their name as specified. The genetic origin of all seeds shall be from as
close to the project location as possible but no farther than a 200-mile radius. No relabeled or
rebagged seeds from beyond this mileage limit will be accepted without prior written approval
by the ENGINEER.

Cover Crop: See Drawing C-05.
Seed Mix: See Drawing C-05.

MULCH: Straw in conformance with [DOT 1081.06 (a), (1).

WATER: CONTRACTOR to venfy water source and availability prior to construction. If
permits or water meters are required the cost shall be borme by the CONTRACTOR.
CONTRACTOR to supply all hoses and appropriate connectors for building outlets and/or

hydrants.

SUBSTITUTIONS

Seed substitution will only be allowed if acceptable proof is submitted to the ENGINEER, that
a seed specified is not obtamable, due to conditions bevond the control of the CONTRACTOR
and for reasons other than cost changes since submittal of CONTRACTOR'S Bid.

PART 3: EXECUTION

3.01 SITE PREPARATION
A. Prior to cultivation, CONTRACTOR shall examine area and notify ENGINEER of conditions
found.
P 1749015 Soth Fmal Feb 2004 Drv 2 doc 02945-2

February 2004



B.

3.02

W) 3.03

3.04

If herbicide application is deemed necessary, a broad spectrum, non-persistent herbicide such as

_ glyphosate shall be applied to remove vegetation. Apply per manufacturer’s recommendation.

1.  Spray in proper weather conditions.

2. Reapply initial spray if it does not take.

Topsoil Preparation:

1. CONTRACTOR shall disc topsoil/existing soil as required and firm the soil at a
compaction of less than five pounds per square inch, and smooth-drag as needed for
planting purposes.

2. CONTRACTOR shall not work soil when moisture content is so great that excessive

compaction will occur, nor when it is so dry that dust will form in the air or that clods will
not break readily. Apply water, if necessary, to bring soil to an optimum moisture content
for tilling. Do not work soil when muddy or frozen.

3. CONTRACTOR shall use equipment of appropriate size and low ground pressure

equipment to achieve a relatively smooth soil surface free of high areas, depressions and
tracks, and to minimize soil compaction.

DRILL SEEDING OF GRASSES

Prior to seeding, CONTRACTOR shall examine area to verify readiness for seeding work.
CONTRACTOR shall notify ENGINEER of conditions found.

CONTRACTOR shall notify ENGINEER a minimum of (3) three days in advance of any
seeding work to occur.

CONTRACTOR shall drill grass seeds no deeper than 2-inch depth.

CONTRACTOR shall seed grasses between May 15 and June 30 and from October 15 to
December 1. Immediately follow seeding with mulching. Written approval from ENGINEER
is required for any adjustment to these dates.

CONTRACTOR shall broadcast cover crop seed using a mechanical spreader at the rate
specified. See Drawing C-05 for seeding area and seed schedule for application rates.

MULCHING

Uniformly apply straw mulch over all seeding. Approximately 10% of the soil surface shall be
visible through the mulched areas. Disk anchor as specified in IDOT 251.03 (b),(2).

Keep vehicle and equipment traffic off seeded and mulched areas. Keep foot traffic to a
minimum.

CLEAN-UP

Daily: CONTRACTOR shall keep work areas clean, neat and orderly.

Final: CONTRACTOR shall clean up and remove deleterious materials and debris from the
entire work area prior to review and acceptance of work.
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MADINTENANCE AND WARRANTY OF SEED WORK

CONTRACTOR shall be responsible for maintaining all seeded areas by weeding, mowing,
reseeding. and any other mainienance necessary to establish the growth of desired plants.

L
h

[ ]
L

>

B. CONTRACTOR shall request inspection of seeding work by ENGINEER 60 days after
completion. Grasses shall have emerged. be free of dead or dving patches (areas larger than 9
square feet), and show foliage of normal density, size and color. Any areas that do not meet
these critena shall be reseeded and established at the proper season by the CONTRACTOR at

CONTRACTOR s expense.

END OF SECTION 02945
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SECTION 02946

TALLGRASS MAINTENANCE PLAN

PART 1: GENERAL

1.01

A.

B.

1.02

DESCRIPTION

All work included in this section shall be performed in accordance with the following
paragraphs and the General Requirements set forth in Division 1 of these Specifications.

Work covered under this section includes providing all materials, equipment, and labor
necessary for 1 year of tallgrass maintenance with the goal of fulfilling the coverage standards
identified in this specification. Work includes but is not limited to:

1. Mowing

2 Reseeding

3. Herbicide application
4

Manual weed removal

QUALIFICATIONS AND SUBMITTALS

CONTRACTOR shall perform all work under the direct control of a superintendent conforming
to the minimum qualifications, including tallgrass establishment experience and extensive plant
knowledge. _

1. CONTRACTOR to submit a minimum of three tallgrass establishment projects (list only
projects that were installed under the foreman assigned to this project). Include the
project location and the Client and/or Landscape Architect’s name and phone number for
ENGINEER to contact.

2. Foreman to have a minimum of five years of experience in tallgrass establishment and
prairie management. All crews to be familiar with seeding procedures and be under the
supervision of a qualified foreman.

CONTRACTOR shall not change foreman without the written approval of ENGINEER.,

Upon first yearly herbicide and/or manual treatment conducted, CONTRACTOR shall prepare
and submit an herbicide and/or manual treatment plan to the ENGINEER for approval.

BASIS FOR COMPENSATION

Compensation for all Work covered under this section of these Specifications shall be as set
forth in Section 01270, Measurement and Payment.

PART 2: PRODUCTS [NOT USED]
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PART 3: EXECUTION

3.01 COVERAGE STANDARDS
A CONTRACTOR shall maintain seeded grass areas using the coverage standards defined below
for a 1-year penod following final acceptance of seed work as defined in Section 02945
Tallgrass Establishment.
B. Coverage Standards: Growth and coverage of seeding shall meet the following standards:
1.  STAGE 1 STANDARD (at end of 1st full growing season or later):
a. Throughout Site, seedlings shall be of at least three native grass species widely
dispersed through seeded area.
b. No bare soil patches of over nine square feet shall exist.
3.02 INSPECTION AND REPORTING
A Inspection and Reporting during the Maintenance Period:

1.  Once a month (May through October) during the growing season, CONTRACTOR shall
visit Site and mspect for invasive weed encroachment, dead plants, and bare soil areas.
CONTRACTOR 10 noufy ENGINEER 48 hours in advance of this inspection so that
ENGINEER can be available for phone contact the day of inspection. CONTRACTOR to
call ENGINEER from Site to discuss findings and confirm maintenance steps to perform.

2. After each mspection, CONTRACTOR shall prepare and submut to the ENGINEER an e-
mail report describing the results of the inspection and recommendations for further
maintenance activites with the goal of meeting the coverage standards outlined in this
specification.

3.03 MAINTAINANCE WORK
A CONTRACTOR shall reseed. mow, weed and otherwise perform maintenance work tc achieve
the Coverage Standards outlined in this specification.
B. Reseeding

1.  Ifreseeding needs to occur use the seeding rates and seed mix specified in Section 02945,

Tallgrass Establishment.
C. Herbicide or Manual Treatment

1. Durng scheduled inspections conduct herbicide and/or manual treatments for weed
control.

2. Herbicide and 'or manual treatments may be required monthly (May-October) for the first
season.

3. Conduct herbicide and‘or manual treatments in accordance with the approved herbicide
and/or manual treatment plan.

D. Mowing

1.  Mowing may be requested one or more times depending upon Site conditions.

2. Use a flail-type mower to prevent creation of mats of clippings.
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3. Use low-profile equipment to minimize damage to soils and vegetation.

4.  Mow at a height between six and eight inches. Do not mow shorter than six inches.

3.04 ACCEPTANCE OF WORK

A. Final Review:

1. Atthe end of the 1-year maintenance period, request a review by the ENGINEER to
determine whether the work conforms to the Coverage Standards outlined in this
specification.

2. Ifitis found that the work does not conform to the requirements of this specification, the
CONTRACTOR will receive written notification from *'ie ENGINEER of required
corrections.

3. Perform corrective work within ten calendar days or such longer period as may be
specified by ENGINEER, after the Final Review.

4.  Upon completion of the corrective work, request another Final Review to determine
whether the work conforms to the requirements of the Specifications.

B. Final Acceptance: When the ENGINEER determines that the work conforms to the
requirements of the Specifications the CONTRACTOR will receive a written notification of
Final Acceptance of maintenance work.

END OF SECTION 02946
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1.0 Introduction

This Construction Quality Assurance Plan (CQAP) describes the sampling, testing and analysis
activities that will be used during implementation of the soil remedial action (RA) at the Waukegen
Manufactured Gas and Coke Plant Site, which is Operable Unit 2 of the Outboard Marine

Corporation Superfund Site (the Site), located in Waukegan, Illiro’ .. The Site location is shown on

the Drawings.

The selected soil remedy, as presented in the September 1999 Record of Decision (ROD) (U.S.
Environmental Protection Agency (U.S. EPA), 1999), consists of five components: the PAH
Remediation Zone (PRZ), the Arsenic Remediation Zone (ARZ), the Marginal Zone, Institutional
Controls, and a Soil Management Plan. The ROD Remedial Action Objectives (RAOs) for soil are:

> Protect human health by reducing or eliminating exposure (direct contact, ingestion,
inhalation) to soil with concentrations of contaminants representing an excess cancer risk of
greater than 1 x 10 as a point of departure and a hazard index (HI) greater than 1 for

reasonably anticipated future land use scenarios.

> Protect the environment by minimizing/eliminating the migration of contaminants in the soil

to groundwater or to surrounding surface water bodies.
> Ensure future beneficial commercial/industrial use of the Site.

The ROD requires excavation and treatment or disposal of soil with an excess cancer risk of greater
than 1 x 107 and a combination vegetative, asphalt and building cover for soil with an excess cancer
risk from 1 x 10 to 1 x 107, resulting in an industrial Site-wide cancer risk of 1 x 10 or less. The

ROD soil cleanup levels are shown in Table 1.

The RA is designed to meet the ROD requirements. This CQAP will be implemented to provide

information and documentation for assessing RA compliance with these objectives.
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1.1 Overview of Soil Remedial Action

The RA includes the excavanon and treatment or disposal of contaminated soil exceeding the ROD

cleanup cnitena. and placement of a cover over remaining Marginal Zone soils in order to meet the

ROD RAOs.

In general. the RA wll involve excavaton of soils from ground surface to the groundwater table
within the anticipated hmits shown on Drawing C-04 in Anachment A. It is anticipated that
excavated matenal from the PRZ (approximately 28.500 cubic yards) will be divided into three
categones according to vistble charactenistics and tested to venfv the categorization. Management of
the three categones will be either thermal treatment, landfill at a Subtitle D facility, or, for excavated
soil that meets the ROD cleanup critena. backfill on-site. Material excavated from the ARZ
(approximately 6.000 cubic yards) will be landfilled in a Subtitle D facility. The DSS contains
between 4.000 cubic yards and 5,000 cubic vards of material, which will be landfilled in a Subtitle D
facihry. Debns excavated from the PRZ and the ARZ will be cleaned and sized for backfill or
disposal off-site. Clean debns w1ll be sized to 6-inch minus and backfilled at the base of the

excavations. Debnis that cannot be cleaned satisfactorily will be managed as defined in Section 2.0.

Following excavanon, backfill and compaction. a cover will be constructed over the Marginal Zone.

In most areas the cover w11l be soil and vegetation and in other areas the cover will be asphalt.

tJ
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2.0 Soil and Debris Categorization

The soil categorization process to be used to segregate excavated materials during implementation of
the soil RA involves visual observations followed by analytical testing of the excavated soils. The
soil categorization process for the PAH Remediation Zone (PRZ) material, the Designated Soil
Stockpile (DSS) material, and the Arsenic Remediation Zone (ARZ) material is discussed in detail

below. A flow diagram detailing material management during RA activities is included as Figure 1.

2.1 Soil Categories

The material within the PRZ consists of tar, tar-saturated soils, oily soils, entrained debris, various
sorts of fill, and some relatively clean soil and debris. The DSS material is in a membrane cell, and is
generally oily sand and silt, and may include some debris. The material within the ARZ consists of
sediments, soil, fill, debris, and some PRZ material. The PRZ, DSS, and ARZ are to be excavated

during the RA. It is planned that excavations not extend below the groundwater table.

The plan for management of the excavated material is to separate the soil into three categories as
follows:

> Category 1: Material that exceeds Toxicity Characteristic Leaching Procedure (TCLP) criteria.

This material is to be treated thermally. However, this material will not be considered to be

hazardous waste under federal or state RCRA.

> Category 2: Material that is below TCLP criteria but above the ROD Soil Cleanup Levels. This

material is eligible for placement in a Subtitle D landfill.

» Category 3: Material that is below the ROD Soil Cleanup Levels and TCLP criteria. This material

is to be backfilled in the excavations on Site.

2.2 Soil Excavation and Staging

Preliminary categorization of the soil during excavation will be performed based on visible

characteristics of the material. The categorization will be confirmed by testing. The testing program

is presented in Section 2.4.
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As so1] 15 excavated, 1t will be separated nto a Category | staging pile or placed in temporary
accumulanon staging piles (TASPs) as Category 2 or Category 3 soil, based on visible
charactensucs. Category | soil will not be placed in a TASP because this soil will be sent for thermal
treatment. When a TASP reaches approximately 500 cubic vards. a representative composite sample
will be coliected and tested to confirm the categonzation. Section 2.4 discusses composite sampling.
Based on the outcome of the testing, each TASP will be marked or stockpiled for management

according to 1its category.

Matenal placed in a Category 2 TASP based on field observations will be tested using TCLP, to
confirm that 1t is not in fact Category 1 material. For instance. the DSS is presumed to be Category 2
matenial. The matenal placed into the DSS was designated for special management during
construction of Slip No. 4. The results of TCLP tests on 4 representative samples of the DSS matenal
collected dunng the Pre-Design investigation have all been below TCLP critenia (see Final Design
Report. Appendix A. Table 3), showing that the DSS is not Category 1 matenal. Because the DSS
was set aside for special management, it 1s not being considered eligible for Category 3. Based on
these observations and test results, the DSS 1s considered to be Category 2. No additional testing

wil]l be conducted on the DSS matenal.

Matenal judged to be Category 3 based on field observations will be subdivided into 2 classes,
Category 3a and Category 3b. which w1ll be staged in separate TASPs. The Category 3 TASPs will
be analyzed for TCLP and for the ROD cieanup criteria. The TCLP test results will be used to
confirm that 1t does not require thermal treatment with the Category 1 material. The ROD cleanup
critena test results will determine if the pile meets ROD cleanup standards or fails and the pile is in
fact Category 2. Material of ambiguous or uncertain field categonzation is to be placed in separate
Category 3b TASPs and tested as Category 3 in order to ascertain the correct management of the
matenal. The intent of Category 3 is to allow clean overburden to be preserved for backfill of the

excavahons after verification that the excavation is complete.

2.3 Soil Categorization
The following program identifies a preliminary system for determining which matenials to place into
cach category. The categorization according to visible characteristics s subject to adjustment during

construction as the field team gains expenience and has test results to compare to field observations.
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Category 1 soil has the following characteristics: (a) soil that is saturated with tar, so that the soil
is cohesive due to the tar (cohesive in warm weather, and cemented in cold weather); (b) soil that
is completely saturated with oil, with little or no apparent water mixed with the oil, and no

apparent unsaturated voids. This material will not be tested, except as required for treatment.

Category 2 soil has the following characteristics: (a) the DSS — all the material within the DSS is
considered to be Category 2 soil; (b) soil found within the limits defined for the ARZ; (c) soil
outside the ARZ that contains the light-colored or striped, pasty sediment commonly found
within the ARZ; (d) soil that appears to contain some tar, but is not saturated with tar, so that the
soil is not cohesive due to the tar; (e) oily soil that does not appear to be saturated with oil or that
has water mixed with the oil; (f) investigation-derived waste (IDW) staged at the site. This

material will be subject to TCLP testing at a rate of one sample per 500 cubic yards.

Category 3 soil is soil that visibly contains no tar and limited or no oil. Category 3 soil will be
staged in 2 classes of TASP according to appearance. These TASPS are to be kept separate until
testing has confirmed the status of the TASP. Category 3a includes soil that appears clean and
soil that is merely discolored (black or dark brown), and does not have visual or olfactory
evidence of contamination. Slag, coal fines, and small construction rubble are not considered
contamination. Category 3b is soil that may appear to contain some oil, in contrast to Category
3a, but nevertheless is believed to have lower PAH concentrations than the cleanup levels. The
following distinguishing points may help segregate between Category 2 and Category 3b soil
(subject to adjustment during the work): (a) Category 3b soil may appear superficially oily, but
on close inspection can be seen to have predominantly water, and only a limited amount of oil;
(b) Category 3b soil does not produce a medium or heavy scum of oil when water is placed on a
sample of the soil (it may produce a medium to light sheen); (c) Category 3b soil does not
contain any tar. This material will be subject to TCLP testing and testing for ROD cleanup

criteria at a rate of one sample per 500 cubic yards.

2.4 Soil Sampling and Testing

TASP sampling will consist of collecting composite samples made up of 4 aliquots. Aliquots will be

collected as grab samples approximately equally spaced around the TASP. Each grab will be

collected by hand digging 10 to 14 inches into the side of TASP, approximately 1 to 4 ft above the

ground surface, to expose a fresh surface and collecting the aliquot in the center of the freshly

exposed area. The composite samples will be analyzed for the individual parameters discussed below
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for the specific soil category. For Category 2 TASPs. | of the 4 ahquots will be selected for a

discrete sample for TCLP VOC analysis.

Category 1 so1l will be sampled or tested only as needed for treatment purposes and will be

stockpiled or transported directly to the treatment‘disposal facility for treatrnent and disposal.

Category 2 sotl will be subjected 1o testing for TCLP volatle organic compounds (VOCs), TCLP
semi-volatile organic compounds (SVOCs), and TCLP arsenic. Samples from TASPs that have
TCLP results lower than the TCLP thresholds for all tested parameters will be eligible for disposal
off-site at a Subtitie D landfill. TASPs that exceed the TCLP threshold for any parameter will be
recategonzed as Category 1 soil and moved to the Category 1 staging area. TCLP thresholds are

shown in Table 2.

Category 3 soil will be subjected to testng for TCLP RCRA metals. TCLP SVOCs. and TCLP VOCs
as listed in Table 2, and for the Table 1 parameters: total arsenic. benzo(a)anthracene,
benzo(a)pyrene, benzo(b)fluoranthene, dibenzo(a.h)anthracene, indeno(1,2.3-cd)pyrene,
dibenzofuran, 4-methylphenol, and naphthalene. Samples from TASPs that exceed the TCLP
threshold for any parameter w1ll be recategorized as Category 1 soil and moved to the Category 1
staging area. TASPs that have TCLP results lower than the TCLP thresholds for all tested
parameters and exceed one or more of the ROD soil cleanup levels wiil be recategonrized as Category
2 so1l and moved to the Category 2 staging area. TASPs that have TCLP results lower than the
TCLP thresholds for all tested parameters and meet the ROD soil cleanup levels will be backfilled

on-site.

2.5 Debris Categorization

Debris excavated from the contaminated soil excavations will be either: (1) cleaned and (a)
backfilled on-site, or (b) recycled or disposed of off-site as clean debnis; or (2) sized to meet
maximum size requirements specific to the disposal facilities and treated/disposed with the

contaminated soil.

The guideline that will be used to judge satisfactory cleaning will be as stated in the Land Disposal
Restrictions, 40 CFR 268.45. Table 1, Footnote 3: "Clean debns surface™ means the surface, when
viewed without magnification, shall be free of all visible contaminated soil and hazardous waste

except that residual staining from soil and waste consisting of light shadows, slight streaks, or minor
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discolorations, and soil and waste in cracks, crevices, and pits may be present provided that such

staining and waste and soil in cracks, crevices, and pits shall be limited to no more than 5% of each

square inch of surface area.

Debris cleaned to this standard will be either backfilled on-site or sent off-site as clean debris for

recycling or disposal.

If the debris cannot be cleaned to meet the above standard it will .. sized and managed with the
Category 2 soil. Debris stockpiles will be inspected, and if cleaning is satisfactory based on visual
inspection, approved for sizing. Sized debris will then be visually inspected to verify that the size
requirement has been satisfied (6-inch minus). Clean debris that meets the size requirement will be

approved for backfilling following inspection.
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3.0 Performance Standard Verification Plan

This section addresses venfication sampling to confirm limits of excavation and achieve ROD soil
cleanup levels. The soil quality at the penmeter of each excavation will be evaluated to venfy the
limuts of excavation. Analynical samples will be collected and analvzed for companson to the ROD

soil cleanup levels (Table 1). Details of the venification sampling plan follow.

3.1 Excavation Verification Sampling

The objecuve of the confirmatory sampling program s to ensure that the ROD soil cleanup levels, as
shown 1n Table I, have been reached. Post-excavation samples will be collected from the exposed
sidewalls and bottom (if above the water table) to verify soil quality at the excavation limits. In
general. excavations will be completed to the hmits shown in the construction plans, although the
limts of surface patches of tar or small discrete excavation areas will be assessed n the field (the
hmits of small patches of matenal shown in Attachment A, Drawing C-04 were used for the purposes
of estimaung remedial volumes. and are not intended to reflect defined excavation limits).
Deminimis quantities of matenals in the subsurface, as determined by observation in the field, may

be left 1n place.

Smaller excavation areas (less than 125 ft circumference) will have samples collected at the four
compass points. If the base of the excavated area is located above the groundwater table, a composite
sample w1ll be collected from the excavation bottom. Excavation areas larger than that will have
samples collected every 25 feet along the excavation walls. The samples will be subjected to the
venficanon sampling procedures as described below in Steps 2 through 7.

For excavanon penimeters larger than 125 feet in circumference, the attainment of the soil cleanup
goals will be evaluated using the process defined below. In general, the venfication sampling
program is designed to tngger expansion of the excavation under any of three scenanos: 1) any
verification sample that exceeds the 1.0 x 10™ RHE: 2) if two or more adjacent sample
concentrations exceed the 1.0 x 10~ RHE; or 3) if non-adjacent samples exceed the 1.0 x 105 RHE
and the statistical-based procedure shows the 95 percent upper confidence leve] on the mean exceeds
1.0 x 10° RHE. This process is based on U.S. EPA Methods for Evaluating the Attainment of
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Cleanup Standards, Volume 1: Soils and Soil Media, Chapter 6, EPA230/02-89-042, 1989 (Cleanup

Attainment Guidance). As applied to this Site, the process will involve the following steps:

e Step 1. Number of Sidewall Verification Sampling Points: Samples will be collected
approximately every 25 feet along the sidewalls of each excavation. The measured perimeter
length in feet will be divided by 25 feet and rounded to the nearest larger whole number to

determine the number of verification samples necessary.

e Step 2. Vertical Sidewall Sampling: The sidewall verification samples will be representative of
the entire excavation depth. A composite sample will be collected along the excavated wall from
six inches below ground surface to the base of the excavation, or six inches above the water

table.

Sidewall verification sampling will consist of collecting composite samples made up of up to 4
aliquots. Aliquots will be collected as grab samples approximately equally spaced in the vertical
dimension. The number of aliquots composited into each sidewall sample will be approximately
one aliquot for every foot of depth of the excavation. Each grab will be collected by hand digging
3 inches into the sidewall to expose a fresh surface and collecting the sample in the center of the
freshly exposed area. The sampler will enter the excavation if the excavation has been inspected
by a “competent person” and been judged safe to enter according to Occupational Safety and
Health Administration (OSHA) standards, or is shallow and does not trigger OSHA excavation
requirements. If standing water is present in the bottom of the excavation, if the excavation has
not been inspected by a “competent person”, or if the excavation has been judged unsafe to enter

according to OSHA standards, samples will be collected from an excavator bucket.

e Step 3. Base of Excavation Sampling: If the base of the excavated area is located above the
groundwater table, a composite sample will be collected from the excavation bottom. Two
verification samples will be collected for every 0.5-acre of exposed area. Where the base of the
excavated area extends to the groundwater table no samples will be collected from the base of

that portion of the excavation.

Base of excavation verification sampling will consist of collecting composite samples made up of
4 aliquots. Aliquots will be collected as grab samiples approximately equally spaced across each
0.25-acre area. Each grab will be collected by hand digging 3 inches into the base to expose a

fresh surface and collecting the sample in the center of the freshly exposed area. The sampler will

P\13\49\015\S0il\Final Feb 2004\CQAP.doc 9
February 2004



enter the excavation if the excavation has been inspected by a “competent person™ and been
judged safe to enter according to OSHA standards. or is shallow and does not tngger OSHA
excavanon requirements. If standing water 1s present in the bottom of the excavation, if the
excavation has not been inspected by a “competent person™ or if the excavation has been judged
unsafe to enter according to OSHA standards, samples w1ll be collected from an excavator

bucket.

o Step 4. Analysis: Each venfication sample will be submitted for chemical analysis to determine
concentrations of the constituents of concern (1.e. ROD Soil Cleanup Levels). The samples will

be analyzed for the all the ROD specified parameters listed in Table 1.

e Step S. Comparison to Soil Cleanup Levels: In the event that all the results of the venification
soil data meet the ROD so1l cleanup levels. that portion of the excavation is complete and may be

backfilled.

e Step 6. Excavation Expansion: If verification analytical results are greater than the 1.0 x 10™
RHE at any single locaton. the relevant portions of the excavated perimeter will be expanded. If
two or more adjacent samples exceed ROD soil cleanup levels, that area of the excavation will be
expanded. The expanded portions wil] be treated as new excavated areas. which will be subjected
to the venficanon sampling procedures as described in Steps 1 through 4. Evaluation of the data
in accordance with Steps 5 through 7 will use a modified data set consisung of the samples from
the expanded excavation and the data from the portion of the excavation not affected by the

expansion.

e Step 7. Statistical Confirmation: In the event that the results of the verification soil data are
such that 2 or more adjacent samples exceed the ROD Soil Cleanup Levels, and all are less than
the 1.0 x 10 RHE. a statistically-based procedure may be used to confirm satisfactory removal.
The results of verification soil data will be added to the existing subsurface data set in each area.
Using the expanded data set. subsurface representative exposure concentrations (RECs) in each
exposure domain (delineated in Figure 2), will be computed as the 95 percent upper confidence
limit of the mean concentration (95% UCL). Ninety-five percent UCLs will be computed for
each of the constituents of concern. The computed subsurface soil RECs will be compared to the
1.0 x 10 ROD soil cleanup levels. In the event that the results of the statistical confirmation
meet the ROD soil cleanup levels. that portion of the excavation is complete and may be
backfilled. If the 95% UCL for a given exposure domain exceeds the ROD soil cleanup levels,
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the area of the excavation with the highest sample results will be expanded. The expanded
portions will be treated as new excavated areas, which ;Nill be subjected to the verification
sampling procedures as described in Steps 1 through 4. Evaluation of the data in accordance with
Steps 5 through 7 will use a modified data set consisting of the samples from the expanded

excavation and the data from the portion of the excavation not affected by the expansion.

The above procedure provides a conservative process to confirm attainment of the RAOs at the Site.
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4.0 Borrow Soil, Backfill and Compaction, Soil
Cover, and Water Testing

4.1 Oft-Site Borrow Soil Testing

Sampiing will be conducted to screen for potential contamination in the off-site borrow soils used
cunng the RA. There will be several off-site borrow soils from clean borrow sources. which will be
proposed by the selected contractor and approved by the WCP Group. At least one soil sample will
be collected from each of the borrow matenal sources. If the soil appearance changes during the

work, more samples may be analyzed as necessary to screen for potential contamination.

The borrow soil samples w1ll be analyzed for the parameters listed in Table 3. Borrow sources will
only be acceptable if the sample concentrations are in the range of background levels or meet Illinois
TACO Ter 1 standards, as appropnate (Table 3). In addition to analytical testing, borrow soils may

be intermitiently field screened at the Site for discoloration, odors, and elevated headspace.

The upper six inches of the Marginal Zone cover soil will be suitable as topsoil according to Ilinois
Department of Transportation Standard Specifications. Certification that soil meets the specified

requirements will be provided by the selected remediation contractor.

4.2 Soil Compaction

Borrow soil and sized debns (after cleaning as appropniate) will be backfilled and compacted in the
excavahons. Backfill will be placed in the excavations in lifts not to exceed 1 foot n depth. Each
backfilled lift wall be compacted to achieve acceptable soil density. All backfill 1 foot or more below
the normal ground surface is to be compacted to 95 percent standard proctor density or greater. The
compacnon for the upper foot of backfill depends on the surface cover to be installed. Where the
surface cover will be vegetation, the compaction is to be suitable for plant growth, and the soil
should be smoothed or firmed, like topsoil, rather than compacted to a specified standard proctor

density.

In the areas where asphalt-parking surface restoration is planned, the upper foot of borrow soil is to
be compacted to 95 percent standard proctor density or greater.

Proctor testing of each backfill matenal will be conducted prior to use. Compaction testing for

density of backfilled matenials in these areas will include one or both of the following methods:

P 134905 Soil Fmnal Feb 2004 CQAP doc 12
February 2004



nuclear method (ASTM D2922), sand cone method (ASTM D1556). Density tests will be performed

on the backfilled material at the rate of one test per 5,000 cubic yards of backfill, with a minimum of

one test per excavation.

The Marginal Zone Soil Cover (MZSC) will be smoothed, but will not be compacted.

4.3 Marginal Zone Soil Cover

Soil samples will be collected over the western portion of the Site to verify that the proposed MZSC
extent meets the requirements set forth in the ROD (U.S. EPA,; 1999). Samples will be collected
over areas that were inaccessible during previous investigations, and are exposed as a result of the
RA work. The known areas to be sampled are: 1) the area covered by the DSS; and 2) the area of
removal to normal grade of On-Site Borrow (OSB, note: this was formerly referred to as the Dredged
Soil Spoils Stockpile). Other areas to sample will be identified to U.S. EPA prior to implementing
the sampling. Two sampling locations will be selected for every 0.5 acres of previously

uninvestigated areas.

Surface soil samples will be obtained at each location for classification, field screening and
laboratory analysis for the ROD soil cleanup levels tlisted in Table 1. Sample results will be
compared to the 1.0 x 10°® excess carcinogenic risk levels (Table 1 values divided by a factor of 10)
and the groundwater protection value for arsenic of 25 mg/kg. The soil cover will be extended or

modified as necessary based on the sampling results.

Standard land survey methods will be used to verify the cover thickness over the marginal zone. An
initial survey of the Marginal Zone Area will be performed after completion of the backfilling and
compacting activities. The survey will be based on a 50-foot grid. Following placement and rolling
of the MZSC, a final survey will be performed on the same 50-foot grid. Verification of the 6-inch
or 10-inch cover thickness will be completed by comparing initial and final elevations at each grid
point, prior to planting and seeding. A minimum cover thickness of 6 inches, or 10 inches in areas
where OSB has been used as backfill, will be acceptable. Additional topsoil will be placed in areas
that do not meet the minimum cover thickness and these areas will be resurveyed. An as-built Site

drawing showing cover elevation and thickness data will be prepared for the final report.
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4.4 Testing of Treated Water

Decontamination water and contaminated soil stockpile runoff water will be collected and treated.
Treated water will be tested by the contractor for on-site use suitability prior to release of the water.
Water samples will be collected from the treatment effluent and analyzed for cyamde, Resource
Conservation and Recovery Act (RCRA) metals (arsenic. barium, cadmium, chromium, lead,
mercury, selenium, and silver). PAHs, benzene. toluene. ethylbenzene, and xylenes (Table 4). The
contractor will not be aliowed to discharge or use water until test results from the batch demonstrate
compliance with the criteria histed 1n Table 4. Analytical data, validated by the contractor, will be
submutted to the U.S. EPA for discharge approval. If the analvtical data from the sample meets
Nlinois TACO Class II groundwater remediation objectives (Table 4) for the analyzed parameters and
15 approved by the U.S. EPA. the water w1ll be used for dust control of Category 1 or 2 staging piles
and TASPs or discharged into the reated water discharge area indicated on Drawing C-03 in
Anachment A. If the analytical data from the sample meets Illinois TACO Class I groundwater
remediation objectives (Table 4) for the analyzed parameters and is approved by the U.S. EPA, the
water may be used for site-wide dust control, discharged into the treated water discharge area
indicated on Drawing C-03 1n Attachment A, or used to water the Site following seeding.
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5.0 Air Monitoring Plan

Air monitoring will be conducted throughout RA construction. Air monitoring will consist of both
perimeter and exclusion zone dust monitoring. Respirable dust monitoring will be conducted with
real-time particulate monitoring equipment (Miniram, or equivalent). Exclusion zone monitoring
will be conducted by the contractor. Dust levels within the exclusion zone will be compared to the
nuisance dust emission standard of 5 mg/m’. Particulate monitoring equipment will also be placed at
specified upwind and downwind perimeter monitoring locations and readings will be recorded twice
daily and if dusty conditions are observed. The anticipated perimeter monitoring locations are shown
on the Drawing C-03 in Attachment A to the Final Design Report. Visual dust monitoring will be
ongoing as part of construction observation activities. Visual dust observations will be recorded
twice daily, at a minimum. Visual observations will include noting dust conditions within the
exclusion zone at individual work zones and along perimeter areas. The ambient air quality standard
of 150 pg/m® will be used for comparison to the real-time dust monitoring levels. The Miniram
readings will be used as an indicator of air quality. In the event that perimeter dust levels.exceed the
ambient air quality standard of 150 pg/m’, the contractor will be notified. The contractor will be
responsible to initiate actions to control dust and /or change work conditions to reach acceptable air
quality, including keeping construction roads watered and stockpiles covered or mulched when not in
use. The contractor will not be required to achieve better air quality than reported at the upwind side
of the Site. If air quality routinely exceeds 150 pg/m’ during the work, or if Miniram results are

believed to overstate the observed dust levels, other monitoring methods may be employed.

Temporary perimeter air monitoring locations will be established during RA construction to evaluate
airborne particulate and organic vapor levels at both the harbor-side and the beach-side of the Site, as
shown on Drawing C-03. Monitoring at these locations is to be performed daily for the first two
weeks of RA contaminated soil excavation using real-time particulate monitoring equipment and a
photoionization detector (PID). If these temporary locations indicate particulate emissions below the
ambient air quality standard and the organic vapor concentration action level these locations will be

monitored on an infrequent basis for the remainder of RA construction.
Benzene monitoring (using Draeger tubes or equivalent) will be conducted once daily, at a minimum,

for the first week of excavation in the southern PRZ excavation area at the downwind perimeter of
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the excavanon, three feet above the ground surface. If exceedances of the action level (1 part per
million) are observed dunng excavation penmeter monitoring, additional benzene monitoring will be
conducted at the construction penimeter and at the penmeter of occupied areas (Bombardier
Recreational Products facility). If benzene emissions do not exceed the action levels during the first
week of monitoning, benzene monitonng will cease. If significant odors are noted during subsequent

excavation work, benzene monitoring may be conducted on a case-by-case basis.

The air r.omitonng program may be modified during R A construction in response to the monitoring
results.
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6.0 Reporting

The results from testing conducted throughout construction will be reported as discussed below.

6.1 Excavation Verification Sampling

The results from the verification testing will be communicated to the U.S. EPA on a systematic basis
as the work progresses. Results will be available on-site as they are received and will be sent to the
U.S. EPA weekly. If the excavation verification sample results meet the ROD soil cleanup levels,
the excavation will be backfilled. If the excavation verification sample results do not meet the ROD
soil cleanup levels and require statistical analysis according to Step 7 of the verification sampling
procedure, U.S. EPA concurrence will be sought prior to backfilling that specific area of the
excavation. Sample turn around time for laboratory analyses will be two weeks and data validation

will take an additional week. Backfill decisions will be based on validated data.

6.2 TASP Sampling
The results from the TASP testing will be communicated to the U.S. EPA on a systematic basis as the
work progresses. Results will be available on-site as they are received and will be sent to the U.S.
EPA weekly. If the TASP sample results meet the ROD soil cleanup levels and the TCLP thresholds,
the TASP will be staged as Category 3 and backfilled on-site. If the TASP sample results meet the
TCLP thresholds but do not meet the ROD soil cleanup levels, the TASP will be staged as Category 2
and disposed off-site. Sample turn around time for laboratory analyses will be one week. TASP

categorization decisions will be based on preliminary data. Data validation will be conducted within

one week of receiving the data.

6.3 Compaction Testing
The results of compaction testing will be included in the final report. Compaction test results will

also be available on-site for review during RA activities.
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6.4 Marginal Zone Soil Cover

The survey data from the MZSC thickness verification will be submitted to the U.S. EPA in tabular
form and a survey drawing. A companson table with subgrade and final grade elevations, showing
cover thickness. w1ll be prepared and included in the final construction report. A MZSC as-built

drawing wath elevation points will also be submitted as part of the final report.

6.5 Treated Water
The test results from the treated water will be available on-site as they are received and will also be
submuitted to the U.S. EPA weekly. Sample tum around time for laboratory analyses will be no more

than one week, followed by data validation. Discharge decisions will be based on validated data.

6.6 Air Monitoring
Arr monitonng results will be available on-site as they are collected and w1ll also be submitted to the

U.S. EPA weekly.

6.7 Final Report

A report descnbing the results of the work performed will be prepared after completion of the RA

acuwities. In accordance with EPA guidance for RARs, the report will include documentation from
the work including: scaled Site record drawings showing sample locations and areas of excavation;
cover thickness documentation; chain of custody and laboratory reports; field data sheets and field

screening results; selected photographs of the work: and survey data.
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Table 1

ROD Soil Cleanup Levels
Waukegan Manufactured Gas and Coke Plant Site
Waukegan, Illinois

Commercial/Industrial Utility/Construction

RHE' RHE'

Chemical {mg/kg) {mg/kg)
Arsenic 2,050 940
Benzo(a)anthracene 1,500 1,160
Benzo(a)pyrene 150 116
Benzo(b)fluoranthene 1,500 1,160
Dibenzo(a,h)anthracene 150 116
Indeno(1,2,3-cd)pyrene 1,500 1,160
Dibenzofuran® | NA 5,390
4-Methyiphenol? NA 6,738

Naphthalene® NA 48,556

' RHE - Representative high exposure, 1 x 10-5 excess cancer risk.
2 Non-cancer risk, hazard index = 1.
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Table 2
TCLP Threshold Values
Waukegan Manufactured Gas and Coke Plant Site
Waukegan, [llinois

Parameter EPA TCLP
Threshold Vaine
(sg/L)
Metals
Arsesic, TCLP 5000
Bariam, TCLP 100000
Cadminm, TCLP 1000
Chreminm, TCLP 5000
Lead TCLP 5000
Mercury, TOLP |00
Selesiam TCLP 1000
Sitver, TCLP 5000
SVOCs
2.4.5-Trichisrephesel. TCLP 200000
2.4.6-Trichiorephenstl, TCLP 2000
2.4-Dinitrotainese, TCLP 130
Hexachiorsbenzeae, TCLP 130
Hexachiorsbutaciene, TCLP 500
| Hesachioreethane, TCLP 3000
=-Cresel, TCLP 200000
Nitrebexreme TCLP 2000
o-Cressl TCLP 200000
p-Cressl TOLP 200000
Methyiphesals (Cressts), total, TCLP 200000
Pestachisrepbensl TCLP 100000
Pyridine TCLP 5000
YOCs
1.1-Dichiersethyiese, TCLP 700
1.2-Dichiereethane, TCLP 500
1.4-Dichierebeszene, TCLP 7500
Beuxese, TCLP 500
Carbea tetrachleride TCLP 500
Chisrsbenzese, TCLP 100000
Chiereform TCLP 6000
Methy! ethryl ketone, TCLP 200000
Tetrachiorsethylese TCLP 700
Trichiorvethylene TCLP 500
Visyl chieride TOLP 200
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Table 3

_ Off-Site Fill Criteria
Waukegan Manufactured Gas and Coke Plant Site
Waukegan, lllinois

Parameter Concentration
(mg/kg)

Inorganics

Aluminum’ 9,500

Antimony' 40

Arsenic’ 13.0

Barium® 110

Beryllium' 0.59

Cadmium’ 0.6

Calcium’ 9,300

Chromium’ 16.2

Cobalt’ 8.9

Copper’ 19.6

Cyanide’ 0.51

Iron’ 15,900

Lead’ 36.0

Magnesium’ 4,820

Manganese’ 636

Mercury' 0.06

Nicke!’ 18.0

Potassium’ 1,268

Selenium’ 0.48

Silver’ 0.55

Sodium’ 130

Sulfate’ 85.5

Sulfide’ 3.1

Thallium’ 0.32

Vanadium’ 25.2

Zinc' 95.0
VOCs Must meet alt lllinois TACO Tier 1 standards
SVOCs Must meet all lllinois TACO Tier 1 standards -
Pesticides Must meet all lllinois TACO Tier 1 standards
Polychlorinated biphenyls (PCBs) Must meet all lllinois TACO Tier 1 standards
Radionuclides Must be at or below background leveis

'Background soil concentration, TACO Section 742, Appendix A, Table G
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Table 4

Treated Water Discharge Criteria

{Applicable Illinois Class I and [ Groundwater Remediation Ingestion Standards]

Waukegan Manufactured Gas and Coke Plant Site

Waukegan. Dlinois
Mimois Hineis
Groandwater Greundwater
Remeed. Ingest -  Remed. Ingest -
Parameter Qaws | (mg/l) Clans 11 (mp/l) |
Date 27572002 2572082
Generyl Parameter
Cyunide 02 0.6
RCRA Metaly
Arsenic 0.05 02
Bariam 20 20
Cadmiam 10005 0.05
Chrominm 01 10
Lead 00075 01
Mercary 0.002 0.01
Seleniam 0.0% 0.05
Siliver 0.05 -
LABs
Acemaphthese 0.42 21
Acenaphthyiene - -
Anthraceae 2.1 105
Benzn(s)anthracese 000013 0.00065
Bewzn(a)pyrese 0.0002 0.002
Bexza(b)iwecanthene 0.00018 0.0009
Benzn(g h.ijperyiene - -
Beure({k)llneranthese 0.00017 0.00085
Chrysene 0.00]S 0.0075
Dibenz(s.h)unthracese 0.0003 0.0015
Finscanthene 028 14
Flunoreae 028 14
isdene(l.2.3-cd)pyTene 0.00043 0.00215
Naphthalene 0.4 02
Phenanthrene -
Pyrene 021 1.05
BTEX
Benzene 0.005 0.025
Ethyl beazese 07 10
Teluene 1.6 25
Xylemes wotal 10.0 100
~ No standard.
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Operation and Maintenance Plan

Final Design Report
Soil Operable Unit

Waukegan Manufactured Gas and Coke Plant Site
Waukegan, lllinois
February 2004
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1.0 Introduction

This Operation and Maintenance Plan (O&M Plan) describes the program for maintenance of the
Marginal Zone Soil Cover and tallgrass establishment that will be used following completion of the
soil remedial action (RA) at the Waukegan Manufactured Gas and Coke Plant Site. The Waukegan
Manufactured Gas and Coke Plant Site is Operable Unit 2 of the Outboard Marine Corporation
Superfund Site (the Site), located in Waukegan, Illinois. The Site location is shown on Drawing G-

01 in Attachment A.

The selected soil remedy, as presented in the September 1999 Record of Decision (ROD) (U.S.
Environmental Protection Agency (U.S. EPA), 1999), consists of five components: the PAH
Remediation Zone (PRZ), the Arsenic Remediation Zone (ARZ), the Marginal Zone, Institutional
Controls, and a Soil Management Plan. One of the ROD Remedial Action Objectives (RAOs) for

soil that this plan addresses is:

» Protect human health by reducing or eliminating exposure (direct contact, ingestion,
inhalation) to soil with concentrations of contaminants representing an excess cancer risk of
greater than 1 x 10°® as a point of departure and a hazard index (HI) greater than 1 for

reasonably-anticipated future land use scenarios.

The ROD requires excavation and treatment or disposal of soil with an excess cancer risk of greater
than 1 x 10 and a combination vegetative, asphalt and building cover for soil with an excess cancer

risk from 1 x 10 to 1 x 10°%, resulting in an industrial Site-wide cancer risk of 1 x 10°° or less.

The RA includes the excavation and treatment or disposal of contaminated soil exceeding the ROD
cleanup criteria, and placement of a cover over remaining Marginal Zone soils in order to meet the
ROD RAOs. Following excavation, backfill and compaction, a cover will be constructed over the
Marginal Zone. In most areas the cover will be soil and vegetation and in other areas the cover will

be asphalt, or in areas used by Larsen Marine for storage, gravel.

The O&M consists of establishing and maintaining the native grass cover. As other cover is

established over portions of the Site, maintenance of those areas shall be performed consistent with

the requirements of the Soils Management Plan.
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2.0 Marginal Zone Soil Cover Maintenance

The Marginal Zone Soil Cover (MZSC) w1ll be constructed and vegetated as part of the RA. The
details of the MZSC are shown in Attachment A. Drawing C-035 and are described in Sections 02300,
02945, and 02946 of the Technical Specifications. Maintenance of the MZSC will include
establishment of the native grasses and inspection and repair, if necessary, of the soil cover. The

specific maintenance tasks are discussed in this section.

The vegetaton selected for the cover is a combination of four native perennial grass species: big

bluestem, little bluestem, switch grass, and Indian grass. O&M is required to establish and maintain

these tallgrasses.

The design basis for the tallgrass cover includes a three-yvear establishment period. That is, it will
take three years for the vanous tallgrass species to become established at the Site. The three-year
establishment penod will be conducted with the goal of fulfilling the coverage standards identified in
paragraph 2.2. Maintenance work duning this period includes: mowing, reseeding, herbicide
application, and manual weed removal. After the tallgrass cover is established, routine O&M will be

conducted.

2.1 Inspection and Reporting

For the first three years afier the imitial planting of the cover, in the months of Apnl, May, July,
September, and October, the contractor will visit the site and inspect for invasive weed
encroachment. dead plants, and bare soil areas. For the first three years, the contractor will contact

the engineer from the Site to discuss findings and confirm maintenance steps to perform.

The soil cover will also be inspected duning the routine inspections. The soil cover will be observed
for holes, washout, or other deterioration. The purpose of the inspection is to identify major defects
in the cover that may compromise the ability of the soil cover to prevent direct contact exposure.

After cach inspection, an inspection report must be submitted to the engineer describing the results of
the inspection and recommendations for further maintenance activities with the goal of meeting the
tallgrass coverage standards and maintaining the minimum cover thickness. An inspection form is

included in Appendix A.

9
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Following the three-year tallgrass establishment period, inspections of the MZSC will continue on an

annual basis. Annual inspections will continue for 30 years or until other cover is established.

2.2  Tallgrass Coverage Standards

Growth and coverage of seeding will be monitored in accordance with the following standards:

1. STAGE 1 STANDARD (at end of 1st full growing season): Throughout the Site, seedlings
shall be of at least three native grass species widely dispersed through the seeded area. No bare

soil patches of over nine square feet shall exist.

2. STAGE 2 STANDARD (at end of 2nd growing season): Site shall have a 60% cover of

native seed mix grasses. No bare soil patches of over four square feet shall exist.

3. STAGE 3 STANDARD (at end of 3rd growing season): Site shall have a 70% cover of

native seed mix grasses. No bare soil patches shall exist.

2.3 Contractor Qualifications

The contractor performing the tallgrass O&M will conduct all work under the direct control of a
superintendent with tallgrass establishment experience and extensive plant knowledge. The foreman
should have a minimum of five years of experience in tallgrass establishment and prairie
management. All crews will be required to be familiar with seeding procedures and be under the

supervision of a qualified foreman.

2.4 Tallgrass Maintenance

2.4.1 Reseeding
If reseeding is necessary, it will be conducted in accordance with the seeding rates and seed mix

specified on Drawing C-05 of Attachment A to the Final Design Report or alternate recommendation

approved by the engineer.
2.4.2 Herbicide or Manual Treatment

The contractor will prepare a herbicide and/or manual treatment plan at the beginning of each year

that will be reviewed and approved by the WCP Group representative or the engineer. Herbicide
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treatments will be conducted 1n accordance with the approved herbicide and ‘or manual treatment

plan.

Herbicide and’or manual treatments for weed control will be conducted duning scheduled inspections
or as recommended by the engineer. Herbicide and/or manual treatments may be required with each

inspection for the first three years.

243 Mowing

Mowing may be conducted one or more times per year depending upon Site conditions or as
recommended by a qualified native grass professional. A flail-type mower will be used to prevent
creation of mats of clippings. Low-profile equipment will also be used to minimize damage to soils
and vegetation. The grasses will be mowed to a height between six and eight inches. Mowing

grasses shorter than six inches will be prohibited.

2.5 Tallgrass Establishment Acceptance

A Final Review will be conducted at the end of the 3-year establishment peniod to determine whether
the tallgrass conforms to the coverage standards outlined in paragraph 2.2. If it is found that the
tallgrass establishment does not conform to the requirements. corrective work will be conducted.
After completion of the corrective work, another Final Review will be scheduled for the fourth year
1o determine whether the corrective work conforms to the requirements of the coverage standards. If
the tallgrass requirements are not met after the three-vear establishment period, Final Reviews will
continue each year until the tallgrass conforms to the coverage standards specified. Following Final
Acceptance of the tallgrass establishment, mowing will be conducted annually, if necessary, in the

late summer, or more often 1f warranted by Site conditions.
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3.0 Reporting

Summaries of the scheduled inspections and operation and maintenance activities will be compiled in
annual O&M reports, which will be submitted to the U.S. EPA. Annual reports will include copies of

the inspection forms and the dates and details of corrective actions conducted during the year.
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Inspection Form

Soil Remedial Action Operation and Maintenance
Waukegan Manufactured Gas and Coke Plant Site
Waukegan, lllinois

Date
Inspector
Weather

Item

Inspect For

Condition

Notes

Soil Cover Integrity

Cover compromise due to soil erosion, poor vegetation,
holes, rodents or burrowing animals, etc.

Tallgrass

Coverage, # of native grass species present, bare soil

Fence Integrity

Damaged fabric, gates, etc.

Corrective actions conducted since previous inspection:

Comments:

Inspection Dhration
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Soil Management Plan Qutline
Waukegan Manufactured Gas and Coke Plant Site

1. Introduction
1.1. ROD Remedy Summary
1.2. Purpose Of SMP
1.3. Organization Of SMP
2. Site Characterization After Remedial Action
2.1. Extent Of Soil Removal
2.2. Soil Data Summary For Remaining Soil
2.3. Groundwater Management Zone
3. Institutional Controls
3.1. Intended Land Use
3.2. Land Use Controls
3.3. Groundwater Use Controls
3.4. Monitoring And Enforcement Of Controls
4. Excavation, Soil Management, And Ground Cover
4.1. Excavation Requirements
4.1.1. Backfill And Cover
4.1.2. Dewatering Water Considerations
4.2. Dredging Requirements
4.3. Sampling, Testing, and Disposal
4.3.1. For Backfill On Site
4.3.2. For Removal From The Site
4.4, Infiltration/Stormwater Management Expectations
Changes In Land Use
6. Contacts And Resources
6.1. EPA, IEPA
6.2. List Of Reports And Information Sources

(94}

Tables
ROD Cleanup Standards For Soil
Soil Data Summary Tables
Site-Specific Analytical Parameters

Figures
Soil Removal Locations, With Approximate Locations Of Ultilities
Marginal Zone Cover Location
Soil Sample Data Summary, Selected Parameters
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